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 1  Background: 
Government Mission & Procurement Objective 
The U.S. Air Force Materiel Command (AFMC), Aeronautical Systems Center (ASC), 
Requirements & Capabilities Integration Directorate (ASC/XR) Modeling, Simulation, and 
Analysis Division (ASC/XRA) is currently charged with providing virtual, constructive, 
and live flight control simulation for Air Force training and warfighter and weapon system 
capability development.  ASC/XRA achieves its objectives by operating and maintaining 
a simulation and analysis facility (SIMAF) at Wright Patterson AFB, Ohio.  ASC/XRA 
coordinates with numerous Air Force activities to meet their various simulation event 
requirements.  Simulation activities require – 

• facility and equipment maintenance and security,  
• simulator research, development, construction, and  
• significant simulation event IT integration and software development.   

 
The following provides a more detailed technical summary of the SIMAF activities. 

 
Collaborative and distributed Modeling Simulation and Analysis (MS&A) is a key 
enabler of capabilities analyses and integration across the acquisition life cycle 
as well as assessing System-of-Systems (SoS) concepts for future warfighting 
capabilities.  XRA provides the expertise and resources for virtual simulation, 
constructive simulation, linkages to live simulations, and capabilities analyses to 
meet capability and integration objectives.  Resources to provide Capabilities 
Analysis and Integration Support are distributed across the Command XRs with a 
unique MS&A capability located within SIMAF.  The SIMAF utilizes both 
constructive and virtual (real time, human-in–the-loop) simulation and analysis 
capability with high fidelity, synthetic battle-spaces to evaluate network-enabled 
warfighting capabilities, current, and future weapon systems, and SoS concepts.  
This allows decision-makers to increase mission effectiveness, accelerate 
acquisition, mitigate overall risk, and reduce system development and total 
operation costs.  

 
The Simulation and Analysis Facility (SIMAF) provides a center for Wright-Patterson 
AFB intra/inter-facility Modeling, Simulation and Analysis (MS&A) of aeronautical 
capabilities studies. SIMAF will also provide analysis support in solving mission, 
operational, and "system of system" effectiveness studies.  The SIMAF also provides a 
Human Factors Engineering capability which is used to quantitatively and qualitatively 
assess human performance as a function of crew station configuration and the 
operational mission.  The SIMAF provides full-mission, real-time, simulation capability for 
Human Factors Engineering support to weapon system program offices, Air Force 
laboratories and other DOD and non-DOD agencies such as the Federal Aviation 
Administration (FAA).   

 
The purpose of this procurement is to obtain the necessary information technology 
operations and maintenance support of the SIMAF that will enable the ASC/XRA to fulfill 
its modeling, simulation, and analysis mission. 
  
Project History 
SIMAF was established to provide MS&A services to the program offices in support of 
their decision processes. The facility is designed to assess the effectiveness of DoD 
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network-enabled warfighting capabilities, current and future weapons systems, emerging 
technologies, operational strategies and tactics, and human-system interfaces.  This is 
accomplished  by conducting complex electronic warfare effectiveness studies and 
interoperability assessment events and exercises such as local or distributed Live-
Virtual-Constructive and Distributed Virtual Simulation experiments for AF program 
offices and DoD customers.   Since SIMAF’s Initial Operational Capability was 
established in 1997, significant contributions have been made in sustaining Aeronautical 
Systems Center as the acquisition center of excellence and becoming a preferred DoD 
modeling and simulation center.  This is accomplished through contracting for many of 
the MS&A tasks, which are described in detail in this PWS.    

 
In order to accomplish the SIMAF MS&A mission, F&I support is needed to provide the 
day-to-day operations and maintenance necessary to keep this national asset 
operational.  Specific tasks associated with the F&I operational and maintenance 
requirements are also described in this PWS.   

 
2  Orientation 

General Scope of Work  
This PWS (Performance Work Statement) describes the Operations and Maintenance 
support activities needed by the government to operate the Simulation and Analysis 
Facility (SIMAF) and all of its associated equipment.  These activities include the 
following: 

 
• Simulator System Operation (Manned Combat Stations) 
• Computer System Operation  
• Control Systems Operation 
• Data  and Data Acquisition Systems Operation 
• Electronic and Mechanical Equipment Test Facilities Operation - utilized for 

conducting various simulation programs 
• High Voltage Systems Operation 
• Instrumentation Systems Operation 
• Security and Safety Systems Operation 
• Video Monitoring Systems Operation 
• Visual Demonstration Systems Operation 

 
• Communications Security 
• Custom Hardware Fabrication 
• Design Enhancement Development –in support of upgrade/expansion/modernization 
• Documentation Update  
• Equipment Acquisition 
• Equipment Checkout and Calibration 
• equipment repair and maintenance 
• Facilities and/or Simulation Equipment Modifications 
• facility operation and maintenance 
• hardware acquisition 
• Hardware and Equipment Installation 
• hardware installation  
• hardware test 
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• Human Factors Studies Preparation 
• Information Assurance and Network Security functions 
• Information Assurance/Network Systems Security 
• Mission Planning,  
• Operations Research Studies Preparation 
• Simulation Data Collection and Analyzing  
• Simulator Hardware and Software Integration 
• Simulator Maintenance, Troubleshooting, and Repair 
• Simulator Safety Operator Services 
• software acquisition 
• Software Development and Computer Programming – for simulator operations 
• software installation  
• software testing 
• Specialized Equipment and Services Purchase 
• Systems, Facilities, Equipment, and Network Documentation Preparation 
• Test Methodology Preparation 
• Test Operations Preparation 
 
The Contractor shall perform these functions to provide a suitable test environment to 
conduct human factors studies in response to specific weapon system requirements.  
 
The Contractor shall integrate diverse skills and leverage national resources to provide 
ASC/XRA (SIMAF) Operation and Maintenance Services to meet challenging schedules 
and complex analysis of their customers’ needs and for each planned event.  The 
Contractor shall expand the infrastructure to successfully meet Air Force Integrated 
Collaborative Environment (AF-ICE) goals. 

 
The contractor shall furnish the appropriately skilled personnel and technical support, on 
site, to insure the continuing operational readiness of the SIMAF and all its associated 
equipment.  The contractor's responsibilities shall include maintaining, modifying, and 
operating the present equipment as well as acquiring, developing, constructing, and 
integrating new equipment.  The Contractor is encouraged to use sub-contracted 
services that result in a significant time or cost reduction for accomplishing simulator 
operations. 

 
When performing this work, the Contractor shall adhere to the operating and safety 
procedures associated with each system or piece of the equipment. 
 
Due to constantly changing Air Force needs and priorities and unforeseeable future 
funding levels, there may be substantial changes in the man-hours of personnel 
required. Current requirements are based on present on-going modeling, simulation and 
analysis (MS&A) programs and support efforts.  Future requirements are based on 
current needs plus potential MS&A programs, which the simulation facilities may support 
but to which no current firm commitments exist.  Manpower changes may be dictated by 
the requirement for timely completion of critical test programs or an increase in 
complexity of a current activity.  The government will provide the contractor with as much 
advance notice of staffing requirements as possible. 

 
Work will be performed over the period of approximately five years. 
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Resources 
Under this contract/task order, unless otherwise stipulated (see Section 11 – 
Government Furnished Items), the Contractor shall furnish or provide all personnel, 
personnel management and supervision, all related internal supporting business 
functions (including background and “overhead” personnel), materials, supplies, 
equipment, and facilities to perform the full range of technical and administrative 
services required by this contract/task order.  The contractor shall provide all personnel, 
equipment, tools, materials, supervision, and other items and services necessary to 
provide Simulation and Facility Support for continuing operational readiness as defined 
in this Performance Work Statement (PWS).  Specifically, the contractor shall supply all 
standard personnel safety equipment for all technical personnel as required.  Standard 
personnel safety equipment shall consist but not be limited to – 

• Hard-hats. 
• Leather work gloves. 
• Eye protection (safety goggles). 
• Half-face respirators. 

 
The contractor shall provide fully trained personnel for all existing or commercial 
equipment currently being utilized in the SIMAF. (Reference “Staff Employee 
Requirement” in Section 7 of this PWS.)  The contractor shall maintain, for the life of this 
contract, copies of all training certificates awarded to contractor employees.   

 
Placement and Management of Work 
This PWS describes the overall scope of this requirement.  The Government will issue a 
Primary Task Order and subsequent Sub-task Orders under the Alliant GWAC 
(Government-wide Acquisition Contract) for Integrated Information Technology Services 
for the accomplishment of this requirement.  The Sub-task Orders will describe the 
specific work requirements.  The Government anticipates that the Sub-task Orders will 
predominately use the Time and Material contract type; however, other contract types 
may be used based on the nature of the work.  The Primary Task Order and some Sub-
task Orders may have a base and option periods of performance.  These will be clearly 
identified in the orders.   

 
The primary Task Order will cover the entire period of performance, will set forth the 
overall scope of SIMAF work, and will include provisions for placing Sub-task Orders for-   
• Initial transition 
• basic on-going SIMAF facilities maintenance and security 
• simulation event development and execution (when given a Work Request).   
 
Sub-task Orders will be placed for simulation event development and execution 
throughout the period of performance as need dictates. 

 
Control of Contractor Employees 
Contractor employees shall perform work as specified in the Primary Task Order and 
Sub-task Orders as directed by the Contractor’s designated project manager.   The 
selection, assignment, reassignment, transfer, supervision, management, monitoring, 
and control of contractor employees in performance of this PWS shall be the 
responsibility and prerogative of the contractor.  All work shall be performed within the 
scope of this PWS and the Government will not ask or require the Contractor to perform 
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work that is outside of the scope of this task order.  The selection, assignment, 
reassignment, transfer, supervision, management, monitoring, and control of contractor 
employees in performance of this PWS shall be the responsibility and prerogative of the 
contractor.   

 
NOTE: The Contractor shall start work under each of the tasks of the Primary Task 
Order and Sub-task Orders ONLY after receiving a written Government authorization to 
proceed.   

 
Customers 
The customer and recipient of all work performed under this contract is the U.S. Air 
Force Material Command (AFMC), Aeronautical Systems Center (ASC), Requirements 
& Capabilities Integration Directorate (ASC/XR) Modeling, Simulation, and Analysis 
Division (ASC/XRA), Wright Paterson Air Force Base, Ohio and any client activity 
designated by them. 

 
Performance Monitoring 
Contractor performance shall be monitored by the Government representatives in 
accordance with the Contractor’s Quality Control Plan (QCP) and the Government’s 
Quality Assurance Surveillance Plan (QASP)(see Section 10, below). 

 
General Definitions 

 
Quality Assurance.  A planned and systematic pattern of all actions necessary 
to provide confidence to the government that adequate technical requirements 
are established; products and services conform to established technical 
requirements; and satisfactory performance is achieved.  For the purpose of this 
document, Quality Assurance refers to actions by the government. 
 
Quality Assurance Personnel (QAP).  A functionally qualified government 
person(s) responsible for surveillance of contractor performance and providing 
communications to the contractor(s) and PCO. 
 
Quality Assurance Surveillance Plan (QASP).  A plan detailing the contract 
surveillance procedures.  
 
QASP Objectives, Measures and Expectations.  An attachment to the QASP 
that lists the measures and expectations that will be used to evaluate contractor 
performance of the PWS objectives. 
 
QASP Performance Evaluation Report.   A table listing performance objectives 
and deliverables that is used by government evaluators to record the results of 
contractor performance evaluations. 
 
Quality Control.  Those actions taken by a contractor to control the production 
of outputs to ensure that they conform to the contract requirements.  
 
First Operational Performance Period. The interval of time during which the 
contractor is solely responsible for accomplishment of all activities set forth in the 
PWS through day-to-day management of the required service.  (This period 
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excludes the orientation period and any interval between award of the contract 
and commencement of performance). 
 
Normal Workweek.  A workweek is 40 hours Monday through Friday. 
 
Overtime.  Time worked by a contractor’s employee in excess of the employee’s 
normal workweek. 

 
Technical Definitions 

SIMAF: Simulation and Analysis Facility currently located in Bldg 145 Area B, 
WPAFB 
  
CSEF: Crew Station Evaluation Facility (CSEF) an early designation for human 
factors and human engineering analysis performance in what is now SIMAF. 
 
Simulation Facilities: The current facility consists of the SIMAF in Bldg 145 and 
associated work areas in Bldg 146 and 145.  The future SIMAF will consist of 
multiple facilities in Bldg 802 and may or may not include continued operations at 
the current Bldg 145 facility. 
 
Preventive Maintenance (PM):  Preventative Maintenance is maintenance 
performed on a scheduled basis using procedures presently established for 
equipment listed to keep the Air Force owned engineering simulation equipment 
in proper operating condition. 
 
Remedial Maintenance (RM):  RM is maintenance performed to diagnose and 
correct equipment malfunctions. It is performed as required or on an emergency 
basis and, therefore, on an unscheduled basis. 
 
Closed-Circuit Television System:  This equipment includes cameras, 
monitors, controllers, cabling and supporting subsystems and equipment.  All 
shall be maintained in proper working order and periodically confirmed. 
 
Fiber Optic Network:  This includes the local area networks, wide area 
networks, and associated security systems located in and around building 145 
and 146, Area B, WPAFB; connections to other sites across WPAFB; and 
connections to other facilities/sites off WPAFB. 
 
Air Force Integrated Collaborative Environment (AF-ICE):  The Air Force 
level architecture for distributed modeling, simulation and analysis (MS&A) 
operations. 
 
Automated Access Control System (AACS): A system that controls, by means 
of a card-key access, the daytime access to various controlled areas with-in the 
SIMAF secure facilities and in the case of the new Building 802, the Building 
access points. 
 
Intrusion Detection System (IDS): A system that detects, and reports to the 
WPAFB 88th/ABW Security Forces (SF), unauthorized entry into the SIMAF 
secure facilities when the facilities are unoccupied. 
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Information Assurance (IA): This activity requires planning, development, and 
implementation of information systems. These services shall include security 
related technical analysis and development, and Certification & Accreditation 
(C&A) documentation for both collateral and SAP/SAR information systems. 
 
Facility Security (FS):   Facility Security involves those activities required for the 
implementation of collateral and SAR security requirements in the areas of 
personnel, physical and operations security for the Simulation and Analysis 
Facility (SIMAF).  Requires complying with the appropriate DOD acquisition 
Policy, security policy, Law, Regulation, and Guidance required to perform the 
effort as defined in this Performance Work Statement. 

 
3  Assumptions  
The contractor shall employ a staff with sufficient experience and expertise to perform each of 
the tasks in PWS. 
 
4  Primary Performance Objectives (Technical)  
The following performance objectives are those required by the Government to operate and 
ensure the continual operational readiness of the Simulation and Analysis Facility (SIMAF) in 
support of simulation activities.   

 
Objective 1 – SIMAF Facility Manned Simulator Operations 
To meet this objective the Contractor shall perform all functions necessary to conduct 
manned simulations.  To do this the Contractor shall – 

 
• maintain, construct, modify, operate and upgrade the equipment required for manned 

simulation 
• perform control/display development 
• perform cockpit development 
• perform on-site fabrication  
• perform system design 
• perform system engineering 
• modify systems 
• construct instrumentation 
• perform simulator maintenance 
• develop software 
• upgrade equipment  
• test equipment 
• upgrade cockpits 
• test cockpits 
• manage the daily scheduling of simulation facility support resources 
• insure that proper equipment, tools and resources are provided 
• coordinate the movement of resources as needed for meeting the requirements of 

the daily simulation schedules 
• manage the personnel required to operate and move equipment as needed. 
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Additionally, the Contractor shall perform the following – 
 

Simultaneous Simulator Operation:  The contractor shall sustain the capability 
to support, maintain, and operate all SIMAF simulators simultaneously. 
 
Independent Simulator Operation:  For diagnostic purposes, the contractor 
shall be capable of operating all of the facility's simulation systems independent 
of the Government or other contractor assistance. 
  
Adherence to Procedures:  All contractor operators shall adhere to all operating 
and safety procedures associated with the equipment they are operating.  
 
Simulator Scenario Setup:  The contractor shall develop and/or input task 
oriented mission scenarios to prepare the simulator for a simulation evaluation. 
 
Data Retrieval:  The contractor shall maintain, modify, and when required 
operate the equipment necessary to allow for the retrieval of data generated from 
the simulation. 
 
Data Reduction:  Data collected from a simulation or through surveys must be 
reduced prior to analysis.  The contractor shall reduce data collected from 
simulation or from surveys as directed by the SIMAF to prepare it for analysis.  
The data may be generated from simulations at the SIMAF or other facilities, or 
data generated elsewhere for analysis at the SIMAF. 

 
Simulation Preparation and Operation:  The contractor shall execute 
simulations and simulation data collection as prescribed in the Simulation Event 
Plans.  (See Section 4 - Objective 9, and Section 11 – Data)  
 
High Voltage System Operation:  In the course of normal SIMAF and simulator 
operations, the contractor may be required to access/operate high voltage 
systems. 
 

Objective 2 – Simulation Software Development  
The contractor shall develop computer software for performing simulation tasks.  This 
development may include modification of commercially available or existing custom 
written software routines.  The software may be developed for IBM-compatible personal 
computers running Windows Operating Systems (2000, XP, Vista, Seven or future 
versions) or LINUX OS and/or Silicon Graphics Inc (SGI) computers running the IRIX OS 
or UNIX OS.  The contractor shall develop software to conform to the specifications 
outlined in the specific simulation program's plan.  Completion of this task may require 
the procurement of specialized service from time to time for modification or development 
of software routines utilizing equipment with a proprietary operating system for which the 
contractor is not wholly trained.  All software created will be U.S. Government property.  
The Contractor shall provide the Government with software version descriptions upon 
completion of software development. 

   
 Objective 3 – Test Data Acquisition System Design & Implementation Support  
The contractor shall support the design and implementation of the computer controlled 
test data acquisition system required for all test programs. Implementation shall include 
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the design and assembly of integrated circuit and interface boards.  Modification of 
existing or commercially available systems may be required.  Data Acquisition systems 
shall be designed and implemented to provide each test program with the capability to 
record all test parameters in sufficient detail, depth, repeatability and accuracy 
necessary for insuring the integrity of the test program.  Data is used to verify the 
performance of the test article as well as to validate the test environment in the event of 
test article failure. 

 
Objective 4 – Visual Demonstration System Design & Implementation Support  
The contractor shall support the design and implementation of the computer visual 
demonstrations systems required for all simulation programs. Implementation shall 
include the design and assembly of integrated circuit and interface boards.  Modification 
of existing or commercially available systems may be required.  The Visual 
Demonstration systems shall be designed and implemented to provide each program 
with the capability to record and review all test parameters in sufficient detail, depth, 
repeatability and accuracy necessary for insuring the integrity of the program.  Visual 
information is used to verify the performance of the test article as well as to validate the 
environment in the event of test article failure.  The specific systems include but are not 
limited to maintenance of a multi-projector/multi-screen video display wall and projection 
system, closed-circuit television system, map tables, video teleconference (VTC), video 
tape and digital recording equipment, and linked LCD monitor systems. 

 
The Contractor shall provide on-site software, hardware, or technical support and/or 
participate at various selected MS&A oriented meetings, conferences, and symposia, to 
include generating and/or presenting briefings and/or simulation demonstrations to 
colleagues and military decision makers with and in lieu of government personnel, as 
directed by the government.  The contractor shall attend government directed training.  
Activities may be held in the Dayton local area or require travel to venue.  The contractor 
shall provide the government lead with a request and estimate for all travel citing the 
number of personnel required for conference/meeting support or assigned to attend 
training, prior to traveling. 

 
Objective 5 – Simulation Stations Development 
The contractor shall support the design, analysis, fabrication, modification, set-up and 
configuration of the various simulation stations and other equipment used by SIMAF at 
Wright-Patterson AFB, and possible remote locations.  This task may include erection of 
metal fixtures, including the fabrication and modification of custom fittings.  The QAP will 
approve all SIMAF fixtures, fittings and modifications to existing simulation apparatus 
prior to the contractor's working on them.  Extreme care shall be used when working on 
simulators to avoid the possibility of voiding simulation data.  Simulation articles are 
typically unique, one-of-a-kind prototype structures and components with high 
replacement costs.  

 
Objective 6 – Simulation Control System Design & Implementation Support  
The contractor shall the design and implement appropriate Control Systems within the 
XRA facilities.  Control systems will be designed and implemented to provide each 
simulation program with the capability for duplicating the necessary operational 
conditions for simulating actual field use.  Control systems will be designed to provide for 
redundant verification of critical simulation parameters.  Control systems will be 
implemented which provide automatic failsafe operation.  This function shall include but 
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not be limited to the design and implementation of the appropriate control-safety circuits, 
redundant control mechanisms, and standard operating procedures necessary for safe 
test operation.  Design criteria for all systems shall include maintaining the safety of the 
contractor and government personnel, government furnished equipment, test articles 
and the test apparatus. 

 
Objective 7 – Executing Large-scale Simulation Programs  
The contractor shall test designs, prepare, and conduct large-scale pilot-in-the-loop 
simulation programs with little or no government supervision based on a detailed 
government Work Request.  The simulation facilities are a national resource existing, 
among other reasons, for the purpose of simulating high fidelity large-scale pilot-in-the-
loop aerospace systems.  Due to the nature of large-scale testing it is critical that the 
contractor be capable of responding to government-supplied simulation plans containing 
specific program objectives but perhaps without specific mandated simulations or 
experiments.  The contractor shall use simulation plans to design and then perform the 
necessary simulation and shall write the appropriate scientific and technical reports to 
demonstrate accomplishment of the specified objectives.  The contractor shall perform 
this simulation design function only for simulation activities to be performed in direct 
support of Work Requests issued by SIMAF to perform simulations in the facilities 
covered in this PWS.  SIMAF is sometimes tasked to conduct high priority, short lead-
time simulation programs.  The contractor's support of such simulation programs shall 
require a short notice and temporary increase in the size and skill level of the 
contractor's personnel supporting SIMAF.  Support of these short notice programs shall 
require the contractor to expedite materials and or equipment acquisitions.  The 
contractor shall outline a procedure for dealing with such emergency direct expenditures. 

 
Objective 8 – Simulator Operations Support 
The contractor shall support simulation operation and data gathering functions for all 
SIMAF programs.  The Contractor shall operate simulation, data recording, and all 
related computer equipment to satisfy program requirements. The contractor shall 
conduct troubleshooting of simulation systems in the event of erroneous parameters.  
Periodic inspections of the simulators shall be required during all events.  The simulation 
operator shall be required to communicate clearly, concisely and legibly with the SIMAF 
simulation engineers and support personnel using the written logs for each program.  
Only trained Contractor personnel shall operate simulation equipment or systems.  This 
training requirement specifically applies to simulation equipment and systems that are 
obtained by the contractor or the Government during the course of this contract/task 
order.  The contractor shall be responsible for maintaining safe, clean and neat working 
conditions in the SIMAF at all times for all supported simulation programs.  These 
operations will be required daily on a one-shift basis, and frequently on a two- and three-
shift basis. 
 
Objective 9 – Event Plan Reviews and Scheduling Support 
The Government will provide the contractor with sanctioned Simulation Event Plans for 
programs supported by the SIMAS.  The government may ask the contractor to evaluate 
and make recommendations as to the methodology, equipment or instrumentation 
requirements specified in the plans.  If a Simulation Event Plan includes a simulation 
schedule the contractor shall follow that schedule.  If a Simulation Event Plan does not 
include a schedule, the contractor shall prepare and propose a simulation schedule for 
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government approval, per the plan requirements.  The contractor shall be responsible for 
documenting and maintaining schedules once they have been established by the QAP 
The contractor shall provide a sufficient number of personnel to meet staffing 
requirements for all simulation events.  Should the government be unable to provide 
Simulation Event Plans in sufficient time for routine event set-up and execution, due to 
high priority and/or short lead-time requirements, the contractor may be required to work 
beyond normal working hours.  

 
Objective 10 – Simulator Storage Processing  
The contractor shall prepare simulators for storage as required.  This shall include 
documentation of the steps required to reconstruct the simulator to full-mission 
capability. 
 
Objective 11 – Simulator Maintenance, Updates, and Calibration 
To meet this objective the Contractor shall perform all maintenance functions necessary 
to ensure that the simulators are in peek operating condition.  The contractor shall be 
responsible for all maintenance, to include parts and labor, of all equipment present in 
the SIMAF.   
 
Specific functions are described below. 

 
System Administration 
The contractor shall designate system administrator(s) (SA) for all of the SIMAF 
simulation computer system resources.  SA responsibilities shall include, but not 
be limited to maintaining and upgrading the Domain Controllers, operating 
systems, back-up systems, establishing user accounts, and scheduling backups 
on a non- interference basis.  The SA shall maintain the operating systems 
(original manufacturer or third party), upgrade operating systems to manufacturer 
latest recommended revision level upon request, and develop and test design 
system hardware/software related enhancements to provide continuity of 
operation.  The SA shall provide routines and techniques for simulation 
programmers to use specific features of the simulation computer hardware.  For 
example: inter-computer interrupts, shared memory, real-time features of 
operating system. The SA shall generate utilities that facilitate the use of the 
system and ease of development (i.e. shared memory file copy and remote 
activation services).  Contractor personnel shall develop diagnostics routines 
based on knowledge of computer software methods in machine language and/or 
compiler languages, and formulate maintenance diagnostic algorithms for digital 
systems maintenance checks.  

  
System Backups 
The contractor shall have administrative responsibility for the simulation facilities 
computer operating systems, general libraries, and utility libraries.  The 
contractor shall schedule backups, on a non-interference basis approved by the 
government, to ensure backups of all current and preceding versions of the 
operating systems, and general and utility libraries.  The contractor shall assure 
these are available for reloading onto all simulation computer systems. 
 
Operating System Updates 
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The contractor shall inform the government of the latest recommended 
manufacturer’s computer operating system updates. The updates shall be 
accomplished within 14 days after receipt of approval from the government. 
Operating system updates are to be scheduled to minimize the impact on the 
normal SIMAF work schedule.  
 
Virus Software Updates 
The contractor shall update the virus prevention software and virus definition files 
on all computer systems in the SIMAF on a weekly basis unless directed by the 
QAP. 
 
Maintenance of the Simulation Systems 
The contractor shall maintain all the computers, simulators, simulation 
subsystems, and their associated equipment/peripherals to meet mission 
requirements.  Simulation subsystems and their associated 
equipment/peripherals include but are not limited to: Out-The-Window and Head 
Down Displays, network, fiber optics, LCD projectors, and simulation control 
consoles.  Modifications accomplished by the contractor that degrade the 
simulation capability of the SIMAF shall be kept to a minimum.  Modifications that 
may degrade the existing simulation capabilities of the facilities shall require 
authorization by the QAP. 
 
Scheduled Maintenance 
The contractor shall schedule routine maintenance as appropriate for the 
managed systems.  The contractor shall document their plan for routine 
maintenance including maintenance and calibration procedures, diagnostics, and 
frequency to be performed.   Preventative maintenance and preventative 
maintenance inspection (PM/PMI) is to be accomplished outside of the Air Force 
normal work day unless scheduled on a non-interference basis with Air Force 
simulation studies through the QAP.  Present schedules and procedures will be 
provided by the Air Force for equipment listed. For new equipment, the contractor 
shall use Air Force technical orders, manufacturer's suggested PM/PMI 
procedures or establish PM/PMI procedures when neither is available. 
 
Preventative Maintenance (PM/PMI) 
The contractor shall perform PM/PMI using established procedures for each 
piece of equipment.  If PM/PMI procedures do not exist (e.g. a new piece of 
equipment or a modification of existing equipment) the contractor shall develop 
PM/PMI procedures for that piece of equipment.  The contractor shall document 
all PM/PMI activity.  All PM/PMI procedures and schedules shall be approved by 
the government. 
 
Warranty Items 
 
Documentation and submission of warranty claims to equipment suppliers shall 
be the responsibility of the contractor.  The contractor shall not be responsible for 
the cost of repair or replacement to the extent such repair or replacement is 
covered by and in fact reimbursed under a warranty. (See warranty requirements 
in Section 4, Objective 17.) 



Solicitation 5TS57100276 
Page 18 of 65 

 
 
Remedial Maintenance (RM) 
RM is maintenance performed to diagnose and correct equipment malfunctions.  
It is performed as required or on an emergency basis and therefore on an 
unscheduled basis. The Contractor shall accomplish RM when requested by the 
Air Force, when the need is evident from the results of the PM, or when 
automatic monitoring equipment (e.g. power conditioners) indicates there is a 
problem.  Maintenance to recalibrate equipment, shown by PMI or other means 
to be out of calibration shall be considered RM.  The contractor shall identify all 
equipment requiring calibration. 
  
RM Staff 
The contractor shall be available to perform Remedial Maintenance (RIM) 
between 0600 and 1800.  Normally on duty shall be at least the Site Supervisor 
or alternate Site Supervisor, Computer Systems Analyst, and any other 
technicians required for simulator systems RM and other tasks as assigned 
through work requests. 
 
Daily Startup Maintenance Monitoring 
The contractor shall conduct daily startup maintenance of the Air Force 
simulation equipment each morning before the start of a simulation/event. An 
observed malfunction in equipment, which is scheduled to be used in Air Force 
simulation studies, is to be remedied 30 min. before the scheduled start of a 
simulation/event. If a malfunction still exists 30 min. before the start of the 
simulation/event, it shall be reported to the QAP and the SIMAF director of 
operations.  
 
Simulation Equipment Calibration 
The contractor shall perform calibration on the simulators and their associated 
systems to verify total system standard operational performance as required.  All 
systems shall be calibrated at intervals recommended by established 
maintenance procedures. 
 
Equipment Calibration 
The contractor shall calibrate all simulators and their subsystems at least one 
working day prior to scheduled simulation studies.  Systems being used in a 
simulation study shall be such that their performance is continuously within 
specifications during use. 
 
Instrumentation Calibration 
The contractor shall calibrate and maintain all instrumentation and data 
acquisition systems.  The calibration of instrumentation systems requires 
determining specific sensor outputs for known stimuli.  The contractor shall follow 
the manufactures recommended specifications and schedules where and when 
appropriate.  The contractor shall develop procedures for the maintenance and 
calibration of custom or specialized test equipment with the coordination of the 
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government personnel.  The contractor shall document all equipment calibration 
data, and maintain all the documentation.  The contractor shall document all 
maintenance schedules.  The contractor shall keep calibration logs for all 
applicable systems.  Calibration logs shall be available for review by the 
government at any time.  Both yearly (master) and the monthly PMI logs must be 
updated monthly.  The repair of instrumentation, which is damaged, or 
functioning improperly during tests, is also required. 
 
Diagnostic Software 
The contractor shall be responsible for running diagnostics, in the form of 
software or diagnostic equipment, to aid in diagnosing and isolating possible 
maintenance problems in the facility simulation systems/equipment.  The 
contractor shall use the diagnostics to isolate system problems as related to 
maintenance and operation.  Also, the diagnostics shall be run whenever 
requested by the Air Force.  The contractor shall develop diagnostic software 
when a need has been identified and such software does not exist. 
 
Scheduled Equipment Modification 
The contractor shall coordinate with the government QAP schedules for 
equipment modifications, reconfiguration or repairs. The government will provide 
access to simulation equipment scheduled for modification during the normal 
workday. 
 
Instrumentation Systems 
The contractor shall acquire and install instrumentation systems as required for 
data acquisition.  The contractor shall be responsible for instrumentation 
preparations and usage to include the following tasks: determination of 
appropriate numbers and types of sensors to be used on a program; preparation 
and installation of instrumentation sensors on or inside test articles; configuration 
and reconfiguration of instrumentation systems to provide prescribed test data; 
troubleshooting instrumentation equipment interfaces with data acquisition and 
control equipment.  The contractor shall be required to periodically investigate 
the state-of-the-art for new types of instrumentation devices, which could be 
utilized on piloted simulation programs.  
 
Data and Signal Acquisition, and Conditioning Subsystem 
The contractor shall as required provide support in such areas as maintenance 
and repair of input transducer equipment, signal amplifying and recording 
equipment, and signal conditioning/multiplexing and digitizing devices. 

 
Objective 12 – Maintaining Documentation 
To meet this objective the Contractor shall prepare and/or maintain SIMAF 
documentation and the indexing and retrieval system used to store SIMAF 
documentation by doing the following – 

 
Technical Information 
The contractor shall maintain a reference system of technical information, 
Technical Orders, and Technical Manuals necessary for the operation of the 
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SIMAF. 
 
Systems Documentation 
The contractor shall document all design and simulation efforts that use 
government owned equipment and provided supplies.  The contractor shall 
document any and all modifications made to the simulation system hardware and 
equipment.  The contractor shall maintain all manufacturers’ documentation for 
equipment purchased under the contract.  Mechanical and electrical test 
apparatus shall also be documented.  All documentation shall remain the 
property of the Government.  
 
Equipment Problem Documentation 
The contractor shall notify the QAP immediately of all problems that affect the 
simulation/event schedule or the accuracy or reliability of the simulation as 
specified in the appropriate appendix in the project specific Test and Analysis 
Plan (TAP), and maintain documentation of such problems.  These problems 
may or may not be within the contractor's direct control (such as vendors delivery 
dates not met).  The contractor shall also document and describe to the QAP all 
equipment changes that affect the accuracy or reliability of the test program as 
spelled out in the test plan. 
 
Software Documentation 
All software written by the contractor in support of the facility shall be 
documented in accordance with software documentation standards approved by 
the QAP.  The Air Force will retain ownership of all software and software 
documentation developed under this contract. 
 
Equipment Modification Documentation 
Modifications and changes to equipment resulting in mechanical, structural, 
electronic, power, grounds, or wiring changes shall be documented by the 
contractor. 
 
System Configuration 
The Contractor shall perform Configuration Management (CM) and configuration 
control for each function area in accordance with SIMAF established procedures 
and/or standards, or suitable equivalent procedures with government approval.  
Responsibilities include but are not limited to configuration planning, 
configuration identification, configuration change management and control, 
configuration status tracking and accounting, configuration verification and audit, 
and storage and delivery of project materials.  Activities include 
Deficiency/Problem Reporting and Change Request procedures and actions, 
versioning and release of all generated software and document materials.  The 
contractor shall perform backups/archiving of all developed material to include 
software applications, databases, briefings, and documents.  The contractor shall 
maintain all configuration control databases.  Summary of CM activity each 
month shall be reported in the contractor’s monthly status report. 
 
The contractor shall maintain system configuration notebooks for all computers 
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(including network diagrams), simulation control consoles, simulator stations, and 
power configurations. 
 
Day-to-Day Maintenance 
The contractor shall document day-to-day maintenance procedures of facility 
simulation systems equipment.  
 
Status Tracking 
The contractor shall track the following and such other activity as may pertain to 
the on-going work:  
1. List significant maintenance.  
2. List the equipment that underwent RM, describe the deficiencies, correction 
and time-to-repair and clear each failure.  
3. Schedule of any major modifications. 
4. Track all man-hours expended.  
5. Summarize, including breakout of the following:  Materials billed and estimated 
shipping, Materials procured, Overtime and second shift funds expended and 
cost of simulation hardware utilization.  Discuss potential future problems and 
make recommendations for avoiding them.  List high failure rate parts and 
recommended parts to be procured for equipment maintenance for the following 
month.  
 
Labor and Material Tracking 
For all Time-and-Material and Cost-Plus type CLINs, the contractor shall detail 
labor hour’s expended and direct material expenses.  The contractor shall 
summarize the man-hours expended by the technical staff (by category) for each 
week or part thereof within the reporting period of the voucher, the equivalent 
expense, and the totals.  The contractor shall detail the material expenses and 
document a legible copy of the vendor invoice with the purchase order number 
and contractor payment check number annotated thereon.  The contractor shall 
list reimbursable travel performed.  The individual travel list shall indicate 
destinations and miles traveled.  The contractor shall summarize financial 
activities and summarize the labor expenses and direct expenses for the period 
and on a cumulative basis for each line item invoiced.  

 
 

Objective 13 – Modification, Fabrication, Installation, and Development 
To meet this objective the Contractor shall develop, fabricate, install, and modify 
hardware and software to meet operational needs of the SIMAF.  Specific functions 
include the following. 

 
Installation Materials:   
The contractor shall provide and install material necessary for integrating 
simulation systems into existing and future facilities.  These shall include material 
for structures to house equipment and control/operator stations. 
 
Software:   
The contractor shall develop, maintain, modify, and/or acquire software, which is 
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required to upgrade, enhance, operate, and maintain computers, simulations, 
and equipment. Examples include but are not limited to the development, 
integration, and maintenance of software for graphics display formats, aircraft 
aerodynamic models, aircraft subsystem models (weapons, sensors, navigation, 
communications), interface drivers for various user interface controls such as 
touch screen overlays, control sticks, throttles, programmable pushbutton 
switches, and voice activated controls, network communications software to 
allow communication between simulator computers, software to run in parallel 
across multiple processors and/or graphics systems, and software to support 
artificial intelligence applications.  Simulation software developed shall require 
new and often original work by the contractor.  The contractor shall validate, 
verify and document all simulation models, and document all software developed.  
All software developed as a result of this contract, along with its documentation, 
shall be property of the Air Force. 
 
As required by the government the contractor shall modify, develop and/or 
acquire diagnostic, calibration, and/or hardware specific software that are 
peculiar to the simulation equipment.   
 
As required by the government, the contractor shall develop computer software 
for performing the data acquisition tasks for simulation programs.  This 
development may include modification of commercially available or existing 
custom written software routines and may be developed for the present computer 
systems or for use with future test control or data acquisition systems.  The 
contractor shall develop software to conform to the specifications outlined in the 
specific program's event plan.  The contractor shall plan for and detail the data 
acquisition specifications and requirements.  Completion of this task may require 
the procurement of specialized service from time to time for modification or 
development of software routines utilizing equipment with a proprietary operating 
system for which the contractor is not wholly trained. 
 
All software shall be written in a language approved by the government.  The 
specific language to be used will depend on the project being supported.  The 
contractor shall use the same software configuration control standards in use by 
facility personnel. 
 
Engineering Changes (EC):   
The contractor shall track engineering changes recommended by the equipment 
manufacturer for all simulation equipment.  The contractor shall inform the 
government of these changes and make these changes within 30 days after go-
ahead approval by the government.  Engineering Changes are to be scheduled 
so that the normal Air Force work schedule will not be interrupted. 
 
Equipment Reconfiguration:   
As the simulation programs change from one project to another, the cockpit, 
visual systems, sensor systems, computer configuration, etc., may require 
reconfiguration to insure compatibility with a given planned objective. 
Reconfigurations will be kept to a minimum whenever possible.  The contractor 
shall be responsible for all such reconfigurations and perform configuration 
control and management of each. 



Solicitation 5TS57100276 
Page 23 of 65 

 
Equipment Replacement:   
The contractor shall procure, install and/or interface replacement equipment 
when directed by the government.  This may entail the design and fabrication of 
electronic interface circuitry and software programming to assure compatibility 
between equipment and the facility simulation executive.  The Air Force and 
contractor will jointly evaluate a need for adjustment in manning to maintain 
and/or operate the equipment.  
 
Modernization Support 
The contractor shall provide engineering/technical support for modernization of 
the simulation facilities. This support shall be to install, integrate with computer 
networks and simulators, perform acceptance tests, checkout, and calibrate 
advanced simulation subsystems.  The Contractor shall look for and recommend 
SIMAF equipment for updating and modernization.  Typical examples of the type 
of SIMAF equipment needing updating and modernization include the following --  
• Computers (to replace obsolete computers or to expand the simulation 

capability)  
• Simulators and simulator subsystems (e.g. domes structures, projectors [e.g. 

background, target, head up display], projection screens, motion systems, 
seats, safety systems, calibration devices, cockpits, crew-stations, etc.)  

• Peripherals (e.g. printers/plotters, terminals, terminal multiplexers, mass 
storage devices)  

• Linkages to external computer networks (e.g. DREN, DISN-LES)  
• Interfaces (e.g. direct memory interface, real-time Ethernet, 1553B bus 

network, fiber optics, reflective memory buses, SCRAMNet. Hypernet, etc.)  
• Computer generated scene imagery generators. Visual database generators 

and visual displays (dome, helmet mounted, etc.)  
• Cockpit electrical control loaders  
• Analog elements  
• Cockpit control/display devices  
• Communications/intercom systems  
• Simulated aircraft instrumentation and subsystems (e.g. radar, FLIR. etc.)  
• Safety devices and enclosures for Simulators, computers, and equipment. 
 
Simulation Systems Modification:   
When simulation systems development or modifications are requested by the Air 
Force QAP, and not specified by the equipment manufacturer, the Contractor 
shall design, fabricate, install, document, and conduct performance checks 
based on specified government program requirements.  These tests shall include 
a bench and software checkout of interface equipment.  If computer equipment is 
involved, the input/output signals of each component shall be electrically 
compatible with each other unit involved.  The changes/modifications shall be 
accomplished as required and shall be scheduled by coordination between the 
QAP and the site supervisor. 
 
Documentation Updates 
The contractor shall employ and maintain the facility operating procedures and 
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the facility drawings.  Any updates or modifications to these procedures and 
drawings must be approved by the QAP. 
 

Objective 14 – Information Assurance 
To meet this objective the Contractor shall provide information assurance (IA) 
management and oversight of all SIMAF functions.  These functions shall be carried out 
by the Contractor’s credentialed Information Assurance Officer (IAO) and Information 
Assurance Manager (IAM), respectively.  Staff members holding any one of these 
positions shall have and maintain a current TOP SECRET security clearance. 

 
Note: The performance of this object requires credentials of an 
Information Assurance Officer (IAO) and optionally, upon 
government authorization beginning on or about FY12, an 
Information Assurance Manager (IAM) for the SIMAF. Individuals 
assigned to these responsibilities must comply with IA certification 
requirements per DoD 8570.1M, within six months of assignment. 
 
Information Assurance Officer (IAO) Responsibilities 
The IA management and oversight responsibilities, to be executed by an 
Information Assurance Officer, include the following – 

 
• Conducting research to ensure ASC/XRA is in compliance with current 

version of IA guidance, to include, but not limited to: 
 Joint Air Force-Army-Navy 6/3 (JAFAN 6/3) 
 National Industrial Security Program Operating Manual (NISPOM) and 

the NISPOM Supplemental Overprint 
 DoDI 8510.01, DoD Information Assurance Certification and Accreditation 

Program (DIACAP) 
 DoDI 33-210 Air Force Certification and Accreditation (C&A) Program 

(AFCAP) 
 DoD Instruction 8500.2, Information Assurance Implementation. 
 

• Maintain local policies, procedures, guidelines and processes necessary to 
ensure ASC/XRA is compliant with Protection Level 2 SAP/SAR and 
establish a foundation for meeting Protection Level 4. 
 

• Develop security analysis of new information technologies, event networks, 
and configurations. Provide guidance and support for event planning and 
execution and develop client specific information system risk management 
alternatives and implementation plans. 
 

• Develop and implement procedures for configuration management support, 
media accountability and control, conducts/reviews system audits, receipting 
for classified and non classified information media/data and system 
equipment entering/leaving the facility, system labeling and processing 
procedures, evaluating threats and vulnerabilities, and development of 
procedures to counter vulnerabilities and threats. 
 

• Provide support for ASC/XRA achieving and maintaining of Interim Approval 
to Operate (IATO) and Approval to Operate (ATO) of the Modeling, 
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Simulation and Analysis Networks. Support development, configuration 
management, and maintenance required for approval for all collateral/SAR 
operating systems/networks in ASC/XRA. 
 

• Work under the guidance of the Government Special Security Officer (GSSO) 
and the Information Assurance Manager (IMA) 
 

• Prepare, process, and manage Memorandum of Agreements (MOA), firewall 
exceptions, and Interconnection Security Agreements (ISA) that allow 
ASC/XRA to network to other facilities. 
 

• Prepare and disseminates local information assurance education and training 
material. Ensures the system security policy is available to all users and all 
personnel are familiar with requirements before using information systems. 
 

• Monitor information system activities to ensure system integrity; establishes 
reaction and maintenance controls for the facility; and performs system 
access or revocation tasks. Establishes controls to ensure users operate, 
maintain, and dispose of information systems according to the current policy 
and procedures. 
 

• Accomplish reviews of audit trails in accordance with the SSAA. Evaluates 
user incidents, begins corrective or protective measures, and submits reports 
according to AFI 33-138. 
 

• Ensure all network and system administrators are taking action to implement 
appropriate TCNOs, patches, and updates within the mandatory timeframe 
and comply with the vulnerability and incident reporting procedures outlined 
in AFI 33-138.  Periodically validates user-access privilege levels. Periodically 
reviews systems to ensure users do not use freeware, shareware, or public 
domain software unless approved for use by the DAA. Ensures software is 
free of viruses, hidden defects, and obvious copyright infringements. Ensures 
the implementation of measures that control access to information systems 
based on users validated clearances, access approval for categories, and 
need to know. Ensures information systems are cleared or sanitized 
according to AFSSI 5020. 
 

• Prepare status reports. 
 

• Other IA functions identified during task order performance. 
 
Information Assurance Manager (IAM) Responsibilities 
The IA management and oversight responsibilities pertaining to the security 
operations at the ASC/XRA’s new SIMAF in Building 802, Wright Patterson AFB, 
OH, to be executed by an Information Assurance Manager (IAM), include the 
following – 

 
Note: The Contractor shall commence performing the following 
functions only after receiving the Government’s written 
authorization to proceed in conjunction with the SIMAF move to 
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Building 802 that is anticipated in FY 2012. 
.   

• Serve as Subject Matter Expert (SME) regarding Information Assurance, 
Information Systems Security, and Network Security policy within ASC/XRA. 

 
• Serve as the primary liaison to the Designated Approval Authority and other 

Information Assurance POCs in SAF/AQL and ASC/XR. 
 
• Advise ASC/XR leadership on Information Assurance requirements and 

Information System certification and accreditation matters. 
 
• Conduct research to ensure ASC/XRA is in compliance with current version 

of IA guidance, to include, but not limited to: 
a. Joint Air Force-Army-Navy 6/3 (JAFAN 6/3) 
b. National Industrial Security Program Operating Manual (NISPOM) and 

the     NISPOM Supplemental Overprint 
c. DoDI  8510.01, DoD Information Assurance Certification and 

Accreditation     Program (DIACAP) 
d. DoDI 33-210 Air Force Certification and Accreditation (C&A) Program 

(AFCAP) 
e. DoD Instruction 8500.2, Information Assurance Implementation. 

 
• Develop local policies, procedures, guidelines and processes necessary to 

ensure ASC/XR is compliant with Protection Level 2 SAP/SAR and establish 
a foundation for meeting Protection Level 4. 

 
• Develop security analysis of new information technologies, event networks, 

and configurations. Provide guidance and support for event planning and 
execution and develop client specific information system risk management 
alternatives and implementation plans. 

 
• Ensure procedures are developed and implemented for  
 configuration management support,  
 media accountability and control,  
 conducting and reviewing system audits,  
 receipting for classified and non classified information, media/data, and 

system equipment entering/leaving the facility,  
 system labeling and processing procedures,  
 evaluating threats and vulnerabilities, and  
 countering vulnerabilities and threats. 

 
• Ensure ASC/XRA Information Systems achieve and maintain Interim 

Approval to Operate (IATO) and Approval to Operate (ATO).  
 

• Perform development, configuration management, and maintenance required 
for approval for all collateral/SAR operating systems/networks in ASC/XRA.  
 

• Develop and maintain continued currency of System Security Authorization 
Agreements and System Security Plans. 
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• Work under the guidance of the Area Security Officer (ASO) and provides 
guidance/direction to the Information Assurance Officer (IAO). 
 

• Ensure local information assurance education and training material is 
developed and training is accomplished. Ensures the system security policy 
is available to all users and all personnel are familiar with requirements 
before using information systems.  

 
• Monitor information system activities to ensure system integrity; establishes 

reaction and maintenance controls for the facility; and performs system 
access or revocation tasks.  

 
• Establish controls to ensure users operate, maintain, and dispose of 

information systems according to the current policy and procedures.  
 
• Ensure all network and system administrators are taking action to implement 

appropriate TCNOs, patches, and updates within the mandatory timeframe 
and comply with the vulnerability and incident reporting procedures outlined 
in AFI 33-138.  
 

• Periodically validate user-access privilege levels.  
 

• Periodically review systems to ensure users do not use freeware, shareware, 
or public domain software unless approved for use by the DAA.  
 

• Ensure software is free of viruses, hidden defects, and obvious copyright 
infringements. 
 

• Ensure implementation of measures that control access to information 
systems based on users validated clearances, access approval for 
categories, and need to know.  
 

• Ensure information systems are cleared or sanitized according to AFSSI 
5020. 
 

• Prepare Information Assurance status reports and re-draft documentation 
 

Objective 15 – Facility Security  (Optional requirement) 
To meet this objective the Contractor shall perform the following information assurance 
and facility security functions.  These functions shall be carried out by the Contractor’s 
credentialed Information Assurance Manager (IAM), Facility Security Specialist (FSS) 
and Facility Security Assistant (FSA), respectively.  Staff members holding any one of 
these positions shall have and maintain a current TOP SECRET security clearance.   
 

Note: This objective pertains to the security operations at the 
ASC/XRA’s new SIMAF in Building 802, Wright Patterson AFB, OH.  
The Contractor shall commence performing to meet this objective 
only after receiving the Government’s written authorization to 
proceed in conjunction with the SIMAF move to Building 802 that is 
anticipated in FY 2012. 
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Facility Security Specialist (FSS) Responsibilities 
The responsibilities of the Facility Security Specialist (FSS) shall be to -- 

 
• Support government security personnel in the implementation and 

administration of collateral and SAR security requirements for ASC/XRA M&S 
Facilities in the areas of communications (COMSEC), information, industrial, 
operations (OPSEC), personnel, and physical security programs as outlined 
in the DoD, JFAN, and Air Force instructions as well as the NISPOM 
Supplement Overprint and internal operating procedures. 
 

• Perform contractor determined miscellaneous tasks required in direct support 
of the functions of the office, which may include end of day security check. 
 

• Participate in the government’s in-house and web-based security training 
program under the terms of the contract. The government will provide the 
contractor with access to the on-line system. 
 

• Review existing policies/procedures advises the Activity Security Officer on a 
course of action required to achieve integration and consistency between 
information system security and facility security. 
 

• Manage the organization billet roster to include processing program access 
requests and ensuring access rosters are created and kept current. 
 

• Provide support to the COMSEC officer in the areas of education, maintaining 
comprehensive records and ordering material. 
 

• Provide support in developing and conducting a complete SAP security 
education and training program, ensuring personnel are properly briefed.  
 

• Maintain training documents and records.  
 

• Assist in obtaining and maintaining facility accreditation through development 
of standard operating procedures, fixed facility checklists, requests for 
approvals and documentation required for special access program and 
collateral security. 
 

• Ensure classified information is properly marked, controlled, and secured and 
the document control program is administered. 
 

• Provide support for event security planning and execution to include all 
aspects of physical, technical, and administrative security issues. Develop co-
utilization agreements with SIMAF customers for events in the facility. 
 

• Administer and execute a badge control program to ensure that personnel 
are issued required badges, and badges are maintained/inventoried per 
established policy, and users are trained on badge requirements. 
 

• Assist government security personnel with implementation of a 
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comprehensive OPSEC program. 
 

• Ensure that document reproduction, destruction, and transmission (mailing 
and faxing) procedures are implemented and assists personnel in 
accomplishing these tasks. 
 

• Support all security inspections from external organizations and assist with 
the internal self inspection programs for all security disciplines. 
 

• Prepare facility security status reports. 
 

Facility Security Assistant (FSA) Responsibilities 
The responsibilities of the Facility Security Assistant (FSA) shall be to -- 

 
• Perform a variety of duties related to the implementation of collateral and 

SAR security requirements in the areas of information, personnel, 
communications, physical, and operations security for the ASC/XRA 
Simulation and Analysis Facility (SIMAF). 
 

• Perform contractor determined miscellaneous tasks required in direct support 
of the functions of the office, which may include end of day security check. 
 

• Control facility access,  
 

• Issue visitor badges,  
 

• Manage visitor control logs,  
 

• Process all visit notices (incoming and outgoing) for government signature,  
 

• Maintain the visitor control database  
 

• Conduct entry/exit searches as required per established guidance. 
 

• Administratively manage of program access billet rosters and related 
documentation in support of the organization billet plan and other program 
accesses. 
 

• Update records (to include annual training, foreign travel notifications, etc) for 
all assigned personnel and provide notification to programs managed outside 
of ASC/XRA on issues affecting individuals briefed to their programs. 
 

• Assist in the administration and control of all classified material, transmission 
and receipt of classified material and the COMSEC program.  This will 
include access to safe and vault door combinations. 
 

• Under the direction of higher level security specialists,  
 assist in preparing and disseminating security education and training 

material,  
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 conduct security inspections,  
 maintain media control,  
 conduct indoctrinations and debriefings, and  
 prepare program access request packages,  
 obtain receipts for all classified and non-classified information systems 

media/data and system equipment entering/leaving the facility,  
 monitor and control system labeling and  
 implement of processing procedures. 

 
• Be responsible for establishing and maintaining official security files for 

documentation. 
 

• Assist higher level security personnel on physical facility security 
requirements to include ensuring proper accreditation of facilities and 
equipment within facility. 
 

• Assist in the implementation and management of the force protection 
program for the division and ensure requirements are implemented for the 
controlled SIMAF area. 

 
Objective 16 – Off-site Simulation Activities 
To meet this objective the Contractor shall, when required, move simulators, simulator 
software and related equipment to off-site locations to support projects, events and trade 
shows.  The contractor shall be required to maintain, modify, and operate equipment, 
software, and simulations at these other locations.  The Contractor shall submit requests 
and obtain approval from the QAP prior to performing off-site work.  

 
Objective 17 – Acquisition Support for SIMAF Operations 
To meet this objective the Contractor shall used approved procedures to procure 
equipment, materials, software, spare parts, expendable supplies, and services in 
support of SIMAF operations.  All purchases must be approved by the Government 
either individually or as authorized by an approved purchasing system letter. 
 

Purchase Procedures 
General Procurements Requirements:  The Contractors shall follow 
applicable Government compliant purchase policies and procedures when 
making purchases under this Task Order.  These procedures include the use 
of Government source purchase methods and vehicles, such as GSA 
Schedules, when specifically authorized.  The Contractor is authorized to 
make purchase up to the prescribed dollar ceiling stated in their Government 
approved purchase system authorization letter.  The cost of all items 
purchased shall be reimbursed by the Government.  The Contractor is 
authorized to apply G & A (general and administrative) charges to purchases if 
the cost of their purchasing staff is not directly charged to this Task Order.  All 
purchases become property of the U.S. Air Force.  

 
Special Procurements:  Under special conditions, such as the need for 
modification and buildup of simulator systems or facility modernization for Air 
Force simulation studies, the contractor shall be required to procure the 
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requested item(s).  The Contractor shall proceed with these purchases only 
after receiving a copy of the internal Air Force approval documents (e.g., 
Computer/communications System Requirement Document, CSRD, 
exemptions, etc.) and a written authorization to proceed from the Air Force 
QAP and the government contracting officer.  Such purchases shall comply 
with standard government and Air Force procurement policies and practices.  
The purchased items will become the property of the Air Force upon receipt.  
 
Rapid Procurement:  Due to the nature of the simulation work supported in 
the SIMAF, the Contractor shall be required to procure hardware and software 
to support quick reaction studies or ongoing simulation events.  To provide 
this capability the contractor shall authorize the local SIMAF contractor 
workforce to procure items up to $10,000 in value.  All purchases shall be 
approved by the QAP.  Such purchases shall comply with standard Air Force 
procurement policies and practices, and become property of the Air Force. 
 
Manufactures’ Literature and Drawings:  The Contractor shall be 
responsible for obtaining and storing literature, manuals, and drawings that 
accompanying purchased items or services on behalf of the government.   
 
Warranties:  The Contractor shall obtain, register, and retain all 
manufacturers’ commercial warranties.  If manufacturers’ warranties are 
optional or if manufacturers offer optional warranty periods and/or provisions, 
the Contractor shall obtain prior written authorization from the Government as 
to which warranty periods and/or provisions to purchase along with verification 
of funding.  The Contractor shall purse remedies under the warranty if 
equipment fails during the warranty period.   
 

Items to be Purchased 
The Contractor shall purchase items in the following categories. 
 

Equipment: The contractor shall be required to purchase both the standard 
off-the-shelf and nonstandard types of equipment.  The contractor shall have 
the ability to purchase, modify, and utilize standard off-the-shelf equipment 
such as audiovisual equipment that may be more cost effective than specially 
developed equipment. 
 
Materials: The contractor shall purchase materials required to operate and 
maintain the SIMAF and the simulation equipment.  This includes, but is not 
limited to, items such as screws, nuts, bolts, sheeting, etc. 
 
Hazardous Materials: The contractor shall ensure that Material Safety Data 
Sheets (MSDS) are available for hazardous material acquired, inventory and 
monitor all hazardous materials in the contractor’s possession or being used 
by contractor personnel in the performance of the contract, and label and 
monitor contractor hazardous materials storage containers and locations. 
  
Software:  The contractor shall purchase facility computer software (e.g. 
operating systems, memory management. Interface, etc.) and associated 
update services as required by the Air Force to maintain/upgrade capabilities.  
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The contractor shall maintain an inventory of all simulation computer system 
software.  
 
Spare & Replacement Parts:  The contractor shall identify spare parts and 
establish the minimum number of electronic modules/parts, electromechanical 
parts, connecting materials, electronic components, mechanical components, 
etc., to assure equipment availability.  An absolute minimum number of 
modules, components, and materials shall be established.  The contractor 
shall have the capability to provide all the items under emergency conditions 
and to establish a maintenance support package.  
 
Expendable Supplies:  The contractor shall purchase expendable supply 
items such as cleaning agents, drill bits, wearable machine tools, etc. 
 
Services:  The contractor shall acquire the services of personnel, 
laboratories, and equipment which cannot be performed by the personnel or 
equipment regularly assigned to the contract.  The acquisition of services may 
also be required to expedite task accomplishment when short notice test 
programs with critical test schedules are supported. 

 
Objective 18 – Facility Relocation 

The Contractor shall commence performing to meet this objective 
only after receiving the Government’s written authorization to 
proceed in conjunction with the SIMAF move to Building 802 that is 
anticipated in FY 2012. 

 
During FY2012 the SIMAF and associated personnel will relocate to the new facilities in 
the Information Technology Complex (ITC) – Phase I, building 802 at Wright-Patterson 
Air Force Base.  To meet this objective the Contractor shall provide all services 
necessary to relocate the simulation equipment from current facility in buildings 145 and 
146 to the new facilities in the ITC Phase I, building 802.  The relocation will include but 
is not limited to the following:  
• document current equipment configurations 
• disassemble 
• pack for transport 
• transport 
• re-assemble 
• design/build of new facility interfaces 
• install 
• test to ensure all equipment is correctly working 
 
The move of equipment is anticipated to take place in phases during a transition period 
of six months to one year on a non-interference basis with scheduled events.  During 
this transition period the contractor shall be required to operate and maintain both 
current and new facilities in accordance with this PWS.  
 
The contractor shall assist the government with the plan to transition the SIMAF 
equipment to the new facility.  
 
The contractor shall assist the government with estimates for new equipment required to 
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make the new SIMAF facilities in building 802 functional.  
 
5  Meeting Objectives   

To accomplish the Meeting Objectives of this Task Order the Contractor shall participate 
in the following meetings.  Nothing discussed in any meetings or discussions between 
the Government and the Contractor shall be construed as adding, deleting, or modifying 
contractual agreement without written authorization from the Contracting Officer. 
 
Meeting Objective 1 – Kickoff Meeting   
Within five (5) business days following the Task Order award date (or other time 
mutually agreed between the parties), the Contractor representatives will meet with the 
the GSA Contracting Officer, GSA COTR, and Government program manager or 
designee to review the contractor’s understanding of the requirements, goals and 
objectives of this task order.  The contractor shall also address the status of any issues 
that will affect contractor start-up/ramp-up toward achieving full service/support 
capability.  The Government will be responsible for taking minutes of this meeting. 

 
Meeting Objective 2  – Ad hoc Technical / Work Status / Administrative Meetings.   
The contractor shall, if requested by the Government, participate in ad hoc technical, 
work status, or task order administrative meetings to discuss technical matters, tasking, 
work progress, technical problems, and/or task order performance or administrative 
issues.  The Contractor shall provide a summary of these meetings in the Monthly Status 
Report.  These meetings will occur at a time and place mutually agreed upon by the 
parties. 

 
6  Contract-wide Objectives 

Contract-wide Objective 1 – Project Management and Control Systems 
The Contractor shall be responsible for managing this project in coordination with the 
AFMC Aeronautical Systems Center (ASC) Modeling, Simulation, and Analysis Division 
(ASC/XRA).  The Contractor shall use proven processes, analyses, and best practices to 
perform this requirement.  The contractor shall also exercise administrative and financial 
management functions during the course of this effort such as: scheduling of activities 
and milestones; describing and reporting status; outlining status; outlining contractor 
activity and progress toward accomplishment of objectives; studying safety issues; 
planning, financial forecasting, financial reporting of commitments and expenditures, and 
making recommendations on funding and funding changes; program planning; and 
describing in detail the overall results of the effort.   
 
Contract-wide Objective 2 – Subcontract Management 
The Contractor shall be fully responsible for management, control, and performance of 
any subcontractor used on this contract/order.  Use of a subcontractor on the 
contractor’s team shall not relieve the prime of responsibility or accountability in the 
execution of this contract/order.  
 
In some cases subcontractors will be used to perform specialized services.  Specialized 
services are those services of personnel, laboratories and/or machines required to 
provide completeness and continuity of the assigned work, to include hardware and 
software services, which cannot be performed by the prime contractor personnel or 
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equipment regularly assigned to the facilities.  Facility modifications that are performed 
by subcontractors shall be documented by the Contractor.  In these cases the Contractor 
shall obtain prior approval from the government of any sub-contractor arrangement and 
shall complete any sub-contracting agreement with the sub-contractor within 45 days of 
approval by the government of the sub-contracting solution. 

 
Contract-wide Objective 3 – Business Relations 
A primary element of project success is the business relationship between the 
Contractor and Government representatives.  Within this context the Government will 
monitor the contractor’s contribution to business relations and provide feedback to the 
contracting agency when required.  The contractor shall make every effort to  
 
• Establish and maintain clear and constant communication channels with the 

Government representatives.  (Timely communication is essential to meet shortened 
suspense dates particularly as it relates to documentation and informational 
meetings.) 

 
• Promptly identify PWS and/or business relationship issues of controversy and the 

bilateral development and implementation of corrective action plans. 
 
• Ensure professional and ethical behavior of contractor personnel. 
 
• Maintain effective and responsive subcontractor management. 
 
• Ensure that the members of the Contractor’s team are fully aware and engaged in 

strengthening the interdependency that exists between them and their Government 
counterparts. 

 
• Facilitate contractor–government collaboration for continuous improvement in the 

conducting PWS tasks, reducing risks, controlling costs, and meeting the mission 
needs of the AFMC Aeronautical Systems Center (ASC) Modeling, Simulation, and 
Analysis Division (ASC/XRA). 

 
Contract-wide Objective 4 – Team Continuity and Employee Retention 
The Government recognizes the benefits in maintaining the continuity of contractor team 
members.  These benefits include but are not limited to retention of corporate 
knowledge, minimizing contractor familiarization, maintaining/increasing performance 
levels, schedule adherence and preserving organizational interfaces developed over 
time.  These benefits also accrue to the Contractor.  Within the context of effective and 
efficient personnel management, the Contractor shall take reasonable and appropriate 
steps to retain the qualified employees staffed against this contract to maintain continuity 
and performance while effectively reducing costs borne by the Government.   

 
Contract-wide Objective 5 – Contractor Response 
The contractor shall ensure prompt response to Government inquiries, requests for 
information or requests for contractual actions. 
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7  Additional Performance Requirements  
Location of Work 
The initial primary place of task performance is the Simulation and Analysis Facility 
(SIMAF) and development and office areas located in buildings 145 and 146, Wright-
Patterson Air Force Base.  On or about July 2012 the SIMAF modeling and simulation 
activities will relocate to the Information Technology Complex (ITC) Building 802, which 
is currently under construction.  The services and support identified in this PWS will be 
conducted in the Building 802 following relocation.  Concurrent operations in both 
facilities will exist for a period of approximately six months to one year  (4.2.2).  
Applicable Government regulation, directive, and/or guidance will apply to all work 
performed on Government facilities. 

 
The Contractor may also be required to perform work at other CONUS sites on a 
temporary basis.  Temporary duty assignments will be authorized by the Government to 
support training, meetings, or project related events.   
 
Anticipated CONUS temporary duty locations will be identified in subtask orders.   

 
The Government will furnish work stations at the Wright-Patterson AFB location as 
described in the PWS paragraph entitled – Government Furnished Items – Equipment.  
The Contractor shall be responsible for providing its own work locations for all 
employees that are not accommodated by the available Government Furnished facilities.   

 
Time of Work 

Normal Hours   
The Contractor shall perform assigned tasks at the specified Government 
furnished facilities between the hours of 0700 and 1700 EST/EDT, Monday 
through Friday. During this time the Contractor personnel shall provide support to 
ensure facility is fully functional support SIMAF mission requirements.  Operation 
for simulations and maintenance, major modifications, and general upkeep shall 
normally be performed during these hours.  Maintenance, major modifications, 
and general upkeep shall be scheduled to coincide with normal hours of 
operation yet not interfere with simulation activities. (1.8.1) 
 
Services Outside Normal Hours   
The Contractor shall provide simulation event support outside of normal working 
hours as directed by the government to meet mission requirements.  The 
following events provide examples of the circumstances that might require 
extended work hours. 
• Facility failures that threaten the simulation schedule and could contribute to 

unacceptable customer funded event delays. 
• Performing or completing support of distributed events involving West Coast 

facilities. 
• Priority work supporting national commitments and emergencies up to and 

including a declared war.  (These services shall be provided as required for 
the duration of the emergency.) 

 
When work requires expedited performance to meet schedule constraints, the 
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Government shall communicate that need to the Contractor’s Project Manager 
who, in turn, is responsible for managing the Contractor’s labor resources to 
meet the schedule constraints.  The Contractor shall draft contingency staffing 
plans to handle excessive or emergency work and shall implement these plans 
when the occasion arises.  Communications regarding extended hour work shall 
be documented in writing, by email or otherwise, and included in the contract 
administration file. 
 
The government, at its option, may augment the Contractor’s staff with 
government personnel to perform surge requirements when it perceives that 
mission accomplishment is endangered.  The Government agrees to negotiate a 
modification to the contract/task order to compensate the Contractor for the 
expense of hiring additional personnel to meet surge requirements, if expenses 
go beyond those originally anticipated. 

 
Overtime 
It is the Government’s policy to limit overtime to the maximum extent possible.  
However, if overtime is necessary to meet mission requirements, the Contractor 
shall submit an overtime request to the Air Force QAP.  Overtime requests shall 
be approved in advance and in writing by the Air Force QAP and/or GSA COTR 
or GSA Contracting Officer.  Overtime premiums are not authorized under this 
contract/order (FAR 52.232-7(a)(3)).  
 
Holidays 
Unless specifically authorized in writing by the Contracting Officer, no services 
will be provided and no charges will be incurred and/or billed to any contract on 
any of the Federal Holidays listed below: 

 
 New Years Day  Labor Day 
 Martin Luther King Day Columbus Day 
 Presidents’ Day  Veteran’s Day 
 Memorial Day   Thanksgiving Day 
 Independence Day  Christmas Day 
 

Base Closures 
In the event of unplanned closure of the Government facility due to natural 
disasters, military emergency, or severe weather, Contractor employees who are 
working on the Government facility will be authorized an excused absence, 
leave, or other work status per their employer’s guidance. 

 
Performance at the Contractor’s Facilities 
Work performed at Contractor’s work locations shall be performed according to 
the Contractor’s standard commercial practice; however, the Contractor 
representatives at these locations must be available for interaction with 
Government employees between of 0700 and 1700 Eastern time, Monday 
through Friday, with the exception of government designated holidays or base 
closures. 
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Travel    
Controlling Regulation  
All travel performed under the Primary Task Order or Sub-task Orders shall be 
governed by clause B.8 found in Section B of the Alliant contract (Alliant – 
Conformed Contract, Oct 2009 (Mod PS03) page 9) and by the Federal Joint 
Travel Regulations (JTR).   

 
Travel Requirement and Authorization 
The Government may authorize and require Contractor personnel to travel to 
participate in meetings, reviews, audits and other efforts as necessary to 
accomplish assigned tasks.  All travel plans (including agenda, itinerary, and 
dates), shall be coordinated and approved by Government representative prior to 
travel.  The Contractor shall ensure that the requested travel costs do not exceed 
the amount authorized in this task order.  A Trip report will be provided to 
Government representative upon completion of trip.  Reimbursement is not 
authorized for local travel. 

 
Purpose of Travel 
Some contractor travel, both local and distant, to other government installations, 
manufacturer’s facilities or technical conferences is anticipated in support of 
contractual work requirements.  This travel may be for the purpose of directly 
supporting a remote event effort, gathering or obtaining technical data, inspecting 
partially completed procurement items, or for training on systems implemented 
by the simulation facilities during the period of the contract. The contractor will be 
reimbursed by the government for travel and per diem expenses incurred by 
contractor personnel to the extent authorized by applicable contract provisions 
and governing regulation, as cited above.  Travel costs are reimbursable in 
accordance with FAR 31.205-46.  The contractor shall obtain approval from the 
responsible QAP or ACO prior to performing travel for which reimbursement will 
be requested.  Conditions and limitations applying to travel associated under this 
contract are as follows:  
 
• Reimbursement for local travel, within a 50 mile radius at WPAFB, is limited 

to those transportation costs incurred for the transporting of materials 
purchased from local suppliers.  
 

• Travel greater than a 50-mile radius from WPAFB is considered distant travel.  
Such travel necessitated by government or temporary assignments for such 
purposes as training, symposia, conferences, equipment 
evaluation/inspection, and other purposes as approved by the QAP, is 
reimbursable.  When TDY travel is required per diem costs are reimbursable.  
 

• The contractor shall use the most economical means of transportation 
consistent with accomplishment or the contract and to limit major costs.  
Items such as airfare, vehicle rental, mileage rates, and per diem allowances 
are reimbursable to the extent that they do not exceed the maximum rates in 
effect at the time of travel as set forth in the Federal Travel Regulations or 
Joint Travel Regulations (JTR).  
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• Reimbursement claims will include proof of payment and will be certified by 
the responsible QAP or certifying officer.  For local vehicle travel, primarily 
contemplated for off-base material pick-up, claims will include “trip tickets” 
containing the following information:  

1. Name of the person performing the travel.  
2. Date of travel.  
3.”Travel to” and “Travel from” locations 
4. Miles traveled  
5. Materials Request/ Purchase Order Number  
6. Amount claimed with breakout of costs (i.e. mileage rate, parking tolls). 

 
Limitations on Contractor Performance  
The Contractor shall NOT perform the following functions in connection with the services 
provided under this task order. 
 
• Approve, decide, or sign as a Contracting Officer; 
• Negotiate with Air Force suppliers;  
• Accept or reject supplies or services; 
• Determine acquisition, disposition, or disposal of Government property; 
• Direct other contractor or Government personnel; 
• Determine cost reasonableness, allowability, or allocability; 
• Vote on a source selection board; 
• Supervise government personnel; 
• Approve Government requirements or plans; 
• Determine government policy. 
 

%%%%%%%%%%%%%%%%%%%%%%%%%%%%%%%%%%%%%%%%%%%%%%%%%%%%%%% 
NOTE: The Government, at its sole discretion, may consider 
substitutions and/or requests for deviation from any of the 
following personnel qualifications (e.g., experience in lieu of 
education), if to do so would be in the best interest of the 
Government. 
 

Personnel Qualifications – General 
All personnel working on this contract shall meet the following minimum educational and 
experience requirements. 
 
• A minimum of an Associate degree or appropriate technical training certificate(s) in a 

discipline associated with the work being performed under this contract.  (except for 
administrative support personnel) 

 
• A minimum of five years of recent experience performing work that is the same or 

similar to the work the individual is required to perform under this contract/task order. 
 
The Contractor shall furnish adequate documentation to substantiate compliance with 
this requirement for each assigned staff member.  The Contractor shall certify as to the 
accuracy and completeness of the supporting documentation. 
 



Solicitation 5TS57100276 
Page 39 of 65 

Project Manager/Site Supervisor Qualifications  
The contractor shall designate a project manager who shall be responsible for the 
performance of the work.  The name of this person and an alternate(s), who shall act for 
the contractor when the manager is absent, shall be designated in the proposal.  The 
contractor shall provide telephone numbers of the project manager and alternate(s) 
where these persons may be contacted outside of normal duty hours.  
 
The project manager or alternate(s) shall have full authority to act for the contractor on 
all contract matters relating to the daily operations of this contract on the installation.  
 
The project manager or alternate shall be available during normal duty hours within 1 
hour to meet on the installation with government personnel designated by the 
contracting officer to discuss problem areas.  The project manager or alternate shall be 
on-site during contingencies requiring work beyond normal duty hours.  After normal 
duty hours, the project manager or designated alternate shall be available within 2 
hours.  
 
The project manager and alternate(s) must be able to communicate clearly (read, write, 
speak, and understand English.)   
 
The Project Manager must have credentials that substantiate that he or she has 

 
• educational attainment that meets or exceeds minimum compliance with the 

educational requirement in the PWS in a discipline associated with the work being 
performed under this contract. 

• mature experience in project management. 
• successful management of project tasks and coordination for employees in various 

labor categories and with various skills in projects of similar size and scope as the 
one identified in this PWS.  

• demonstrated experience managing, coordinating, and facilitating a team’s efforts 
effectively and efficiently in a Time and Material/Labor Hour contracted environment 
within DoD. 

• demonstrated knowledge of program management practices similar to the 
requirements of this solicitation. 

• recent relevant experience with the full spectrum of the work associated with this 
requirement.  This includes experience managing and supervising --  
 facility maintenance activities involving the trouble shooting, repair, modification, 

overhaul, refurbishing, and preventive maintenance of simulation equipment, 
instrumentation, and simulation devices in a real-time human-in-the-loop 
research and development environment.   

 Preparation and submission of contract deliverable items;  
 background research and writing justification letters for materials and equipment 

purchases;  
 subcontractor performance 
 Contractor shall have experience and authority to make material purchases; 

perform contract quality reviews 
 Voucher reviews  (for accuracy prior to submittal to the government for payment) 
 Material inventory maintenance and reporting 
 Implementation and compliance with security, safety, property control, equal 

opportunity, HAZMAT, contractual training, and purchasing policies.   
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• The contractor program management personnel shall have security clearances in 
accordance with Section 13, “Employee Security Requirements” of this PWS. 

 
Staff Employee Qualifications 

Equipment Capability Requirements:  
The contractor shall have personnel who have completed certified training for the 
following equipment used in the ASC/XRA Simulation Facilities. The contractor 
shall ensure that personnel with the following training are available during normal 
SIMAF operational hours and during extended operational hours as determined 
by the government. The contractor staff shall have completed the required 
training as of the date of contract award: 
• Silicon Graphics 3800 Series administrative and maintenance training 
• UNIX Network and System training 
• LINUX Network and System training 
• BARCO SIM-6, SIM-6 Ultra & SIM-5 Projector operation and maintenance 

training 
• BARCO Multi-Channel Auto-Alignment System training 
• Windows operating system training for XP and Server 2003 
• ASTi radio simulators operation and administrative training 
• Orion Communications Systems, MT-200 Voice Switching and Conference 

System 
• CISCO 3600 & 3800 series router operation 
• Taclane KG-175D training 
• Fiber Optics training 

 
In addition, the contractor shall demonstrate specific knowledge of and/or specific 
experience in the following areas or systems: 
• Wire Wrap configured simulator linkage systems 
• USB based simulator linkage systems 
• BG Systems Serial based simulator linkage systems 
• Simulator Electrical systems 
• Wittenstein control loader systems 
• Systems and Control Technologies Inc. (SCT) Model 2334 Electric Control 

Loading (ECL) system with CLoad6 control software. 
• Thinklogical Model DCS 72 Video Switch and DCS KMASS Switch 
• Network Domain Controllers and Network based back-up systems 

    
Systems Engineering Capabilities:  
The contractor shall have personnel with systems engineering capabilities to 
include knowledge, experience, and proficiency with each of the following: 

 
a)  All phases of real time “human-in-the-loop” and constructive simulation 
b)  Object orientated programming language 
c)  LINUX and Windows operating systems 
d)  Real-time system development 
e)  Audio and communication systems 
f)  Ability to design, implement, and optimize software and hardware for: 

1. Visual system projectors 
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2. Vehicle dynamics 
3. Stability and control 
4. Avionics 

5. Programming aircraft, weapons, avionics, and environment simulation models. 
6. Electro-mechanical and simulation computer systems 
g)   Ability to troubleshoot and maintain Extensible Architecture for Analysis and 
Generation of Linked Simulations (EAAGLES) software environment 
h)  Design, interfacing, modification, integration of simulation computer systems 
i)   Security Clearance: Section 13, “Employee Security Requirements” of this 
PWS applies.    

 
Technical Writing Capabilities:  
The contractor shall have personnel with technical writing capabilities.  Security 
clearances of paragraph Section 13, “Employee Security Requirements” of this 
PWS apply to this capability.    

  
Purchasing and Material Handling Capabilities:  
The contractor shall have personnel with purchasing and material handling 
capabilities to include knowledge, experience, and proficiency with: 

 
a)  Supplies management (stock, control, repair and calibration cycle, demand 
processing). 
b)  Must be experienced with AFM 23-110, Air Force Supply Manual and contract 
requirements. 
c)  Air Force and contractor local purchase procedures for procuring parts locally. 
d)  Knowledge of the simulation facility material needs and ability to comprehend 
the technical requirement, collect the necessary data, and to take action or 
recommend material solution based upon established guidelines. 
e)  Technical supply management (e.g., inventory management, storage 
management, cataloging, property utilization, procurement, repair cycles, and 
demand processing). 
f)  Experience contacting representatives of commercial firms to obtain 
information regarding items of supply, item characteristics, or procurement lead 
time. 
g)  Experience contacting representatives of government agencies (Federal, 
State or Local) regarding procurement, utilization, and disposal of property. 
h)  Tracking purchases from point of order to facility receipt. 
k)  Unique Identification (UID) Requirements 
l)   Security Clearance: Section 13, “Employee Security Requirements” of this 
PWS applies.    
 
System Administration Capabilities:  
The contractor shall have personnel with system administration capabilities to 
serve as Computer System Administrator (CSA) in ASC/XRA simulation facilities 
systems to include knowledge, experience, and proficiency with:  

  
a) Security Clearance: Section 13, “Employee Security Requirements” of this 
PWS applies and Top Secret security clearance is required. 
b) Operation of parallel processing digital computers. 
c) Common memory interfaces. 
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d) Operating systems. 
e) Compilers, assemblers, and system utility routines. 
f) Use of interrupts for real-time operation. 

 
Information Assurance Officer (IAO) Capabilities   
(Note: See Objective 14, above for a complete description of this 
requirement.) 
 
The contractor shall provide personnel with information assurance capabilities to 
serve as information Assurance Officer (IAO).  The person filling this position 
shall have the capabilities and experience to provide technical support in 
planning, developing, and implementing information systems security to 
ASC/XRA. This includes experience with security related technical analysis and 
development of Information Assurance (IA) and Certification & Accreditation 
(C&A) documentation for both collateral and SAP/SAR levels of security. 
Services shall be in direct support of the SIMAF Modeling, Simulation and 
Analysis (MS&A) Network and other information systems used by ASC/XRA.   

 
Security Clearance: Section 13, “Employee Security Requirements” of this PWS 
applies and Top Secret security clearance is required. 
 
Optional Contractor Capabilities: The following capabilities are for contract 
options that may be executed by the government in FY12 or later. 

 
Information Assurance Manager (IAM) Capabilities.   
(Note: This is an optional requirement that may be requested by the 
Government in support of the new SIMAF in Building 802.  See 
Objective 14, above for a complete description of this requirement.) 
 
The contractor shall provide personnel with information assurance capabilities to 
serve as Information Assurance Manager (IAM).  The person filling this position 
shall have the capabilities and experience to provide technical support in 
planning, developing, and implementing information systems security to 
ASC/XRA. This includes experience with security related technical analysis and 
development of Information Assurance (IA) and Certification & Accreditation 
(C&A) documentation for both collateral and SAP/SAR. Services shall be in direct 
support of the SIMAF Modeling, Simulation and Analysis (MS&A), Network and 
other information systems used by ASC/XRA. 

 
Security Clearance: Section 13, “Employee Security Requirements” of this PWS 
applies and Top Secret security clearance is required. 

 
Facility Security Specialist (FSS) Capabilities 
(Note: This is an optional requirement that may be requested by the 
Government in support of the new SIMAF in Building 802.  See 
Objective 15, above for a complete description of this requirement.) 
 
The contractor shall provide personnel with Facility Security Specialist 
qualifications in accordance with those defined by the Department of Labor 
standards.  Security Clearance: Section 13, “Employee Security Requirements” 
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of this PWS applies and Top Secret clearance is required. 
 
The Facility Security Specialist activities will include: Duties related to the 
implementation of collateral and SAR security requirements in the areas of 
information, personnel, communications, physical and operations security for the 
ASC/XRA Simulation and Analysis Facility (SIMAF).  The Contractor proposed 
Facility Security Specialist shall be familiar with applicable DoD acquisition 
Policy, security policy, Law, Regulation, and Guidance required to perform the 
effort as defined in this Performance Work Statement.  The Facility Security 
Specialist will interface with the Activity Security Officer (ASO) and the Activity 
Security Manager (ASM) on a daily basis. 
 
Facility Security Assistant (FSA) Capabilities  
(Note: This is an optional requirement that may be requested by the 
Government in support of the new SIMAF in Building 802.  See 
Objective 15, above for a complete description of this requirement.) 
 
The contractor shall provide personnel with Facility Security Assistant 
qualifications in accordance with those defined by the Department of Labor 
standards.  Security Clearance: Section 13, “Employee Security Requirements” 
of this PWS applies and Top Secret clearance is required. 
 
The Facility Security Assistant activities will include: Duties related to the 
implementation of collateral and SAR security requirements in the areas of 
information, personnel, communications, physical and operations security for the 
ASC/XRA Simulation and Analysis Facility (SIMAF).  The Contractor proposed 
Facility Security Assistant shall be familiar with applicable DoD acquisition Policy, 
security policy, Law, Regulation, and Guidance required to perform the effort as 
defined in this Performance Work Statement.  The Facility Security Assistant will 
interface with the Activity Security Officer (ASO) and the Activity Security 
Manager (ASM) on a daily basis. 

 
Staff Maintenance 
Due to the demanding nature of the SIMAF operations, it is essential that the Contractor 
maintain sufficient staffing levels to accomplish all required tasks.  This is especially true 
because many labor skills are in short supply and the program must rely on a single 
employee to fill one or multiple roles.  During any transition of personnel, the Contractor 
shall make every effort to maintain manning without loss of service days to the 
Government.  This may necessitate the use of temporary employees to fill short term 
gaps between permanently assigned employees.  Failure of the Contractor to employ an 
adequate number of qualified personnel will not be an excuse for failure to perform this 
work within the cost, performance, and delivery parameters of this contract / order. 

 
Key Personnel    

Definition & List of Key Personnel 
Key Personnel are defined as those individuals who are so essential to the work 
being performed that the contractor shall not divert them to other projects or 
replaced them without receiving prior approval from the Contracting Officer.  This 
includes substitution of those originally proposed at the time of contract/task 
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order award*.  Substituted personnel must have equal or better qualifications 
than the person they replace, subject to the Government’s discretion. 
 
The following five Contractor personnel will be considered to be “Key Personnel” 
under this contract / delivery order.  
 
Program/Project Manger/Site Supervisor 
Principal Senior Systems Engineer 
Principal Systems Engineer 
Site Purchasing Specialist 
Information Assurance Officer (IAO) 
 
*Note: Failure of the Contractor to furnish proposed key personnel shall 
be viewed as a breach of contract and may be grounds for a default 
determination by the Government. 

 
Key Personnel Substitution 
The Contractor shall not remove or replace any personnel designated as key 
personnel without making a written request to and receiving written concurrence 
from the Contracting Officer.  The Contractor’s request for a change to key 
personnel shall be made no later than ten (10) calendar days in advance of any 
proposed substitution and shall include a justification for the change.  The 
request shall (1) indicate the labor category or labor categories affected by the 
proposed change, (2) include resume(s) of the proposed substitute in sufficient 
detail to allow the Government to assess their qualifications and experience, and 
(3) include a statement addressing the impact of the change on the Contractor 
performance.  Requests for substitution will not be unreasonably withheld by the 
Government.  The Government will approve initial contactor key personnel at 
time of award.  Replacement key personnel will be approved via modification to 
the contract/task order.  If the Government CO and the COTR determine that the 
proposed substitution, or the removal of personnel without substitution or 
replacement, is unacceptable or would impair the successful performance of the 
work, the Contracting Officer will request corrective action.  Should the 
Contractor fail to take necessary and timely corrective action, the Government 
may exercise its rights under the Disputes provisions of this contract or take 
other action as authorized under the provisions of this task order, the Prime 
contract upon which this order is based, or pursue other legal remedies allowable 
by law.  

 
Personnel Substitutions 
Although Government approval is not required prior to replacing any of its staff, the 
Contractor shall provide resumes or other adequate documentation to verify to the 
Government that all proposed replacements (temporary or permanent) meet the security 
and minimum educational and experience requirements of this PWS.  Additionally, the 
Government requests the courtesy of being immediately informed of any potential 
vacancy or prior to any staff member being removed, rotated, re-assigned, diverted or 
replaced. 

 
The Contractor is required to replace all personnel with those who meet the minimum 
qualifications as stipulated above, in this PWS Section 7 –Personnel Qualifications and 
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Staff Employee Requirements, and should strive to replace departing personnel with 
those having appropriate and/or equal qualifications.  Failure on the part of the 
Contractor to employ an adequate number of qualified personnel to perform this work 
will not excuse the Contractor from failure to perform required tasks within the cost, 
performance, and delivery parameters of this contract / task order. 
 
Privacy Act Requirements   
Work on this project may require that Contractor personnel have access to information 
which is subject to the Privacy Act of 1974.  Personnel shall adhere to the Privacy act, 
Title 5 of the U.S. Code, Section 552a and applicable agency rules and regulations when 
handling this information.  Privacy Act information is considered sensitive and 
appropriate safeguards shall be implemented by the Contractor.  The Contractor is 
responsible for ensuring all contractor personnel are briefed on privacy Act 
requirements. 
 
Personal Services  
This is not a “Personal Services” contract as defined by FAR 37.104.  The government 
has taken the following steps and precautions to ensure that “Personal Services” 
employer-employee relationships are not created between government and contractor 
employees during performance of this task order.  Although Contractor employees who 
furnish services under this contract are subject to Government technical oversight, the 
Government shall not oversee Contractor employees but shall provide all direction 
through the Contractor’s designated representative(s) who is/are solely responsible for 
supervising and managing Contractor employees.  In further compliance with this 
regulation – 
 
• All tasks will be initiated using approved Task Directive Forms.   
• All government direction or approval of contractor initiated suggestions shall be 

documented using approved Task Directive Forms 
• All government contract monitors shall communicate with the contractor through the 

approved contractor management representative.   
• All government representatives responsible for managing this task order shall be 

briefed on the avoidance of personal services and those actions that represent 
personal services, prior to assuming their contract responsibilities.   

• Additionally, the Contractor shall take the following steps to preclude performing, or 
perception of performing “Personal Services” as stipulated in FAR 37.114(c).  

• When answering the phone, Contractor employees shall identify themselves as 
employees of the firm for which they work, as well as giving other information such 
as their name or the government office they support. 

• Contractor employees shall wear badges that clearly identify them as Contractor 
employees, in accordance with established Air Force badge requirements.  The 
badge shall be worn on the outermost garment between the neck and waist so 
badge is visible at all times. 

• Name plaques shall be placed at Contractor employees’ work area (cubical or office) 
that clearly identify them as Contractor employees.  The plaques shall be placed in a 
clearly visible location so they can be seen by all visitors and associated government 
employees. 
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Rehabilitation Act Compliance (Section 508) 
Unless otherwise exempt, all services and/or products provided in response to this 
requirement shall comply with Section 508 of the Rehabilitation Act of 1973, as amended 
(29 U.S.C. 794d), and the Architectural and Transportation Barriers Compliance Board 
Electronic and Information Technology (EIT) Accessibility Standards (36 CFR part 
1194). 
 
The Contractor shall support the Government in its compliance with Section 508 
throughout the development and implementation of the work to be performed. Section 
508 of the Rehabilitation Act of 1973, as amended (29 U.S.C. 794d) requires that when 
Federal agencies develop, procure, maintain, or use electronic information technology, 
Federal employees with disabilities have access to and use of information and data that 
is comparable to the access and use by Federal employees who do not have disabilities, 
unless an undue burden would be imposed on the agency.   Section 508 also requires 
that individuals with disabilities, who are members of the public seeking information or 
services from a Federal agency, have access to and use of information and data that is 
comparable to that provided to the public who are not individuals with disabilities, unless 
an undue burden would be imposed on the agency.  
 
Additional information regarding Section 508 can be obtained from the following web 
sites. 
 
http://www.section508.gov/index.cfm?FuseAction=Content&ID=12 
http://www.access-board.gov/508.htm 
http://www.w3.org/WAI/Resources 

 
For this requirement, the Contractor is exempt from the provisions of Section 508 of the 
Rehabilitation Act of 1973, as amended with regard to operation of military aircraft and 
military aircraft simulators. 

 
Avoidance and/or Mitigation of Actual or Potential Organizational Conflicts of 
Interest 
Contractor employees may have access to sensitive government information while 
performing this work, may be involved in reviewing and assessing the work of other 
contractors, and may be involved in developing specifications and work statements for 
subsequent or complementary work.  There is a potential for organizational conflicts of 
interest if the Contractor has ties with firms whose work it will review or if the Contractor 
is subsequently awarded a contract that uses a specification or work statement that it 
prepared.  To avoid actual or potential organizational conflicts of interest the Contractor, 
in conjunction with Government scheduling and oversight controls, must be able to 
mitigate its relationship with a firm whose work it might review during performance of this 
Task Order.  No specific firm is currently identified but firm may be identified during the 
course of contract/task order performance.  Additionally, the Contractor shall refrain from 
seeking contracts that incorporate Contractor generated specifications or work 
statements until it first demonstrates, to the satisfaction of the Contracting Officer, that 
obtaining such other contracts will not create an actual or potential organizational conflict 
of interest with work performed on this task order.  The Contractor shall comply with the 
provisions of the task order clauses entitled “Organizational Conflicts of Interest,” 
“Notification of Conflicts of Interest Regarding Personnel,” “Limitation of Future 
Contracting,” and “Annual Conflict of Interest Certification” to meet this requirement, 
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which shall be incorporated into the Task Order.   
 

Operation of Privately Owned Vehicles on Wright Patterson Air Force Base 
Contractor personnel shall comply with directives pertaining to operation of privately 
owned vehicles on Wright-Patterson Air Force Base per AFI 31-218, Motor Vehicle 
Traffic Supervision. 
 
Physical Security of Government Facilities 

Safeguarding Property 
The contractor shall be responsible for safeguarding all government property and 
office areas provided for contractor use.  The contractor shall observe and 
comply with the security provisions in effect at the SIMAF facility.  The contractor 
may be required to open and secure safes and room(s) containing computer 
equipment used for classified processing.  At the close of each work period, 
government facilities, property, and materials shall be secured.  This includes 
signing the End of Day Checklist to rooms, safes, and other ASC/XRA and 
SIMAF facilities to which the contractor has control or is assigned. Required 
identification badges shall be worn and displayed at all times. 
 
Key Control 
The contractor shall establish and implement methods of ensuring that all 
keys/key cards issued to the contractor by the government are not lost or 
misplaced and are not used by unauthorized persons.  NOTE: All references to 
keys include key cards.  Keys issued to the contractor by the government shall 
not be duplicated.  The contractor shall develop procedures covering key control 
that shall be included in the contractors Quality Control Plan.  Such procedures 
shall include turn-in of any issued keys by personnel who no longer require 
access to locked areas. 
 
The contractor shall immediately report the occurrences of lost and/or duplicated 
keys to the contracting officer and to the government security representative of 
the contract. 
 
In the event keys, other than master keys, are lost or duplicated, the contractor 
shall, upon direction of the contracting officer, re-key or replace the affected lock 
or locks; however, the government, at its option, may replace the affected lock or 
locks or perform re-keying. 
 
The contractor shall prohibit the use of government issued keys by any persons 
other than the contractor’s employees or personnel authorized entrance by the 
controlled area monitor, QAP, or Contracting Officer. 
 
Lock Combinations 
The contractor shall establish and implement methods of ensuring that all lock 
combinations are not revealed to unauthorized persons.  The contractor shall 
assist government security personnel with changing lock combinations when 
personnel having access to the combinations no longer have a need to know 
such combinations.  These procedures shall be included in the contractor’s 
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Quality Control Plan. 
 

Conservation of Utilities and Resources 
The contractor shall instruct employees in utilities conservation practices.  The 
contractor shall be responsible for operating under conditions which prevent the waste of 
utilities and resources. 

 
Records 
The contractor shall be responsible for creating, maintaining, and disposing of only those 
government required records that are specifically cited in this PWS or required by the 
provisions of a mandatory directive listed in this Section 7, Applicable Documents, 
Publications, and Forms, below.  If requested by the Government, the contractor shall 
provide the original record or a reproducible copy of any such record within 5 working 
days of receipt of the request. 

 
Environmental Controls 

Compliance with Laws and Regulations 
The contractor shall be knowledgeable of and comply with all applicable 
Interstate, Federal, State, and Local laws, regulations, and requirements 
regarding environmental protection.  In the event environmental laws/regulations 
change during the term of this contract, the contractor is required to comply as 
such laws come into effect.  If there is an increase or decrease in cost as a result 
of the change, the contractor shall inform the Contracting Officer pursuant to 
notice requirements of FAR 52.243-7 and negotiate a modification to the 
contract.  

 
Notification of Environmental Spills 
If the contractor spills or releases any substance contained in 40 CFR 302 into 
the environment, the contractor or its agent shall immediately report the incident 
in accordance with each Site-Specific Spill Plan.  The liability for the spill or 
release of such substances rests solely with the contractor and its agent. 

 
Material Storage and Use 
The contractor shall follow manufacturer’s guidelines and professional 
recommendations for control of humidity, temperature, cleanliness, and materials 
handling.  This includes hazardous materials.  

 
Hazardous Material Management 
The contractor shall be knowledgeable of and comply with all applicable federal, 
state, local, base, and organizational laws, regulations, policies, and practices 
pertaining to the procurement, storage, use, and disposal of hazardous materials.  
Specific tasking for compliance, beyond common requirements, may vary with 
each component facility under this contract depending on that facility’s 
established internally defined system for hazardous materials.  Each facility will 
continue to operate under its separate, independent system until such time as a 
combined system might be defined and implemented.  The contractor shall 
comply with these separate systems.  Each facility has local practices and a 
defined breakdown of government versus contractor responsibilities pertaining to 
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hazardous materials, particularly in the area of administration, that, while still 
conforming to all external requirements, differ to varying degrees.  The contractor 
shall coordinate with his QAP and each organization’s hazardous material focal 
point (if any) to establish the organizational-specific tasking of the contractor for 
hazardous materials. 

 
Safety Requirements 
In performing work under this contract, the contractor shall: 
 
• Take such additional immediate precautions as the CO may reasonably require for 

safety and mishap prevention purposes. 
 

• Adhere to the SIMAF safety plan for the protection of government facilities and 
property for a safe environment.  The safety plan shall be maintained with the 
contractor’s assistance to reflect current standard operating procedures. 
 

• Provide protection to government property to prevent damage during the period of 
time the property is under the control or in possession of the contractor. 
 

•  Include a clause in all subcontracts to require subcontractors to comply with the 
safety provisions of this contract. 
 

• Record and report promptly (target: within one hour) to the Contracting Officer or 
SIMAF Program Manager all available facts relating to each instance of damage to 
government property or injury to either contractor or government personnel. 
 

• In the event of an accident/mishap, take reasonable and prudent action to establish 
control of the accident/mishap scene, prevent further damage to persons or property, 
and preserve evidence until released by the accident/mishap investigative authority 
through the Contracting Officer or QAP. 
 

• If the government elects to conduct an investigation of the accident/mishap, the 
contractor shall cooperate fully and assist government personnel in the conduct of 
investigation until the investigation is completed. 
 

• Include a clause in each applicable subcontract requiring the subcontractor’s 
cooperation and assistance in accident/mishap reporting and investigation. 
 

• Comply with safety provisions listed in the technical publications in Section 6. 
 
 Applicable Standards – Regulatory and Instructional Compliance 

Applicable Documents, Publications, and Forms 
 

PUBLICATION 
NUMBER 

TITLE PUBLICATION 
 

REQUIREMENT 
 

29 CFR Part 1910 General Safety and Health Provisions Mandatory 
29 CFR Part 1960 Basic Elements for Federal Employee 

Occupational Safety and Health 
Programs 
 

Mandatory 
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49 CFR  Hazardous Material Transportation Mandatory 
AFOSH Standard 48-21 
 

Hazard Communication Mandatory 

DODI 6055.1 DOD Occupational Safety and Health 
Program 
 

Mandatory 

AFI 32-7086 (w/ WPAFB 
Supplement) 

Hazardous Materials Management Mandatory 

AFI 91-301 (w/ Supplement) AF Occupational and Environmental 
Safety, Health and Fire Prevention 
Program  

Mandatory 

No document number Site Specific Spill Plan for Engineering 
Flight Simulation Facility  

Mandatory 

 Workplace Written Hazardous 
Communications Program  

Mandatory 

 SIMAF Master Process Guide Advisory 
 SIMAF Infrastructure Build Process Advisory 

 
 

Document Compliance and Interpretation 
The contractor shall comply with the above listed documents to the extent they 
are applicable to the work required by the PWS.  The listed publications and an 
initial supply of listed forms shall be furnished at the start of the first operational 
performance period.  Supplements or amendments to these mandatory 
publications may be issued during the life of the contract and it is the contractor’s 
responsibility to ensure that all mandatory publications are posted and up to date. 

  
All tasks set forth in the PWS are the responsibility of the contractor except 
where wording of the PWS explicitly makes the performance a Government 
responsibility.  It is recognized that in conjunction with many tasks set forth 
therein reference is made to Department of Defense, Air Force, Air Force 
Materiel Command, and other directives, regulations, manuals, pamphlets, 
technical orders, instructions, and other guidance.  It is also recognized that 
because such referenced documents have been written with a view toward 
performance by Government personnel they may contain language which 
indicates performance is to be by Government personnel.  Whenever such 
directives, regulations, manuals, pamphlets, technical orders, instructions, and 
other guidance are referenced, the contractor is to use such references as 
direction (coded mandatory) or guidance (coded advisory) as appropriate in the 
performance of the required duties set forth herein and in other sections of the 
PWS as if such references had been written toward performance by contractor 
personnel.  The referenced publications applicable to this contract shall be those 
bearing the dates set forth in this section of the PWS. 

 
The contractor shall be bound to perform the PWS by accomplishing the tasks 
set forth therein and in the cited references required by this section of the PWS 
provided that:  

 
• Should there be a conflict between the PWS and references set forth therein 

the PWS shall control. 
• Should there be a conflict between or among two or more such references, 

those coded as mandatory by the PWS shall control over those coded 
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advisory; between or among those similarly coded, those issued by a higher 
authority shall control over those issued by a lower authority; and between or 
among those issued at the same level of authority, those with a later date of 
issue shall control over those with earlier dates of issue. 

• Any duty set forth in such reference which shall call for the exercise of non-
delegable discretionary governmental authority shall be subject to the final 
approval of the Government official having such authority, notwithstanding 
that the contractor may be required thereby to perform duties and render 
advice at a level below such final approval.  

 
 Phase-in 

To ensure a smooth transition in the change of work effort from the current contract, the 
contractor shall perform a transition task. 
 
The contractor shall include this transition effort in the phase-in schedule presented to 
the government. 
 
The contractor will be allowed access to the facilities to familiarize supervisors and staff 
with equipment, reporting, work scheduling and procedures.  However, such access will 
not interfere with the production efforts of current contract personnel. 

 
Phase-out 
If there is a change in contractor or if the operation reverts to in-house, the incumbent 
contractor(s) shall provide familiarization with equipment, reporting, work scheduling, 
procedures, etc., to the government or the follow-on contractor, whichever the case may 
be.  During the phase-out transition period, the incumbent(s) shall be fully responsible 
for performance of the existing contract. 
 
In the event the follow-on contract is awarded to other than the incumbent, the 
incumbent contractor shall cooperate to the extent required to permit an orderly change 
over to the successor contractor. 

 
Performance of Services during a Crisis Declared by the National Command 
Authority or Overseas Combatant Commander 
In the event of a crisis, as defined by the National Command Authority or Overseas 
Combatant Commander, the government may require the Contractor to perform services 
that are deemed essential for performance according to DoDI 3020.37, outside normal 
business hours (specified above).  In such cases the contractor shall continue the 
performance of services as documented in this PWS to support the warfighter, as 
directed by the CO. 
 
As the result of a crisis the Contractor may exceed the labor hour ceiling established in 
this task order.  In this case, at the request of the Contractor, the government agrees to 
negotiate in good faith an upward adjustment of the labor hour and price ceiling.  The 
Contractor shall notify the government technical representative and Contracting Officer if 
it anticipates the need for a task order adjustment to increase the ceiling. 

 



Solicitation 5TS57100276 
Page 52 of 65 

Mobility Deployment and Disaster Preparedness Exercises  and other 
contingencies 
On occasion, the contractor’s services may be required to support an activation or 
exercise of contingency plans.  The contractor’s local project manager shall be notified 
by the government if this should occur.  Special or emergency situations (i.e., weather 
related situations, base closures, reduced activity around Christmas/New Years) may 
necessitate the contractor operating on a reduced basis and notification will be made 
through facility official communication channels (e.g., recall roster activation or local 
news media release). 

 
8  Period of Performance  
The primary task order is established for five years from date of award.  Work will be performed 
during the period, or periods, of performance stipulated in individual sub-task orders. 
   
9  Deliverables 

Items, Time of Delivery, Place of Delivery 
The Contractor shall deliver the following data items as specified in the table below.  All 
data items shall be delivered to the Government in compliance with the performance 
measures and quality requirements set forth in the QSAP. 

 

Data Item 
No. Data Item Title Delivery Time Deliver To 

001a 
(Sec. 10) 

Quality Control Plan-Draft Within 5 business days after task 
order award.) 
 

Electronically to the 
GSA ITSS System 

001b 
(Sec. 10) 

Quality Control Plan-Final 30 Business Days after Government 
review. 
(The Government shall review and 
provide comments within 7 business 
days after receipt of the QCP.) 

Electronically to the 
GSA ITSS System 

002 
(Sec. 4, 
Obj 4)  
(CDRL 
A001) 

Presentation Materials 
( (DI-ADMN-81373/T) 

5 Work Days prior to Presentation Electronically to the 
GSA ITSS System 

003 
(Sec. 9) 
(CDRL 
A002) 

Funds And Man-Hour Expenditure 
Report – Provide a report to address 
labor hour burn rate, and monthly and 
cumulative costs. (DI-FNCL-80331/T)  

Monthly, 10 Business Days after close 
of the reporting period. 
 

Electronically to the 
GSA ITSS System 

004 
(Sec 5, 
Meeting 
Obj 2)  
(CDRL 
A003) 

Status Report (DI-MGMT-80368/T) Monthly, 10 Business Days after close 
of the reporting period. 
 

Electronically to the 
GSA ITSS System 

005 
(Sec 5, 
Meeting 
Obj 2)  
(CDRL 
A004) 

Manhour Estimate, Technical Cost 
Proposals, Subtitle: Informal Estimate 
for Insight (DI-FNCL-81116/T) 

As requested Electronically to the 
GSA ITSS System 
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006 
(Sec. 4, 
Obj 2, 12 
& 13) 
(CDRL 
A005) 

Computer Software Product End Items 
(DI-MCCR-80700/T) 

At task completion AF Rep-See Sec 15 

007 
(Sec. 4, 
Obj 7) 
(CDRL 
A006) 

Scientific and Technical Report Subtitle: 
Final Deliveries (DI- MISC -80711A/T) 

15 Days after complete simulation 
event 

Electronically to the 
GSA ITSS System 

008 
(Sec. 4, 
Obj 2) 
(CDRL 
A007) 

Software Version Description (SVD) 
(DI-IPSC-81442A/T) 

Upon software development task 
completion 
 

Electronically to the 
GSA ITSS System 

009 
(Sec. 7 & 
9 - Travel) 
(CDRL 
A008) 

Trip Reports --Dates, location, travelers, 
personnel contacted, activities 
accomplished, follow-on actions 
required.  (DI-ADMN-81250A/T)    

10 Business Days following a trip. Electronically to the 
GSA ITSS System 

(010 
(Sec. 4, 
Obj 12 & 
14) CDRL 
A009) 

Contractor’s Configuration Management 
Plan  (DI-CMAN-80858B/T) 

20 Business days after contract award 
with updates annually on the award 
anniversary date. 

Electronically to the 
GSA ITSS System 

011 
(Sec. 7-
Safety 
Requirem
ents) 
(CDRL 
A010) 

Accident/Incident Report (DI-SAFT-
81563/T) 

Within 24 hours of an accident or 
incident 
 

Electronically to the 
GSA ITSS System 

012 
(Sec. 4, 
Obj 6 & 
15, Sec 7-
Safety 
Requirem
ents) 
(CDRL 
A011) 

Contractor’s Standard Operating 
Procedures – Safety Plan (DI-MGMT-
81580/T) 

20 Business days after contract award 
with updates annually on the award 
anniversary date. 

Electronically to the 
GSA ITSS System 

013 
(Sec. 4, 
Obj 9) 

Simulator Event Plan Schedule When required. Electronically to the 
GSA ITSS System & 
AF Rep-See Sec 15 

014 
(Sec. 4, 
Obj 17) 

Manufacturers’ product literature, 
manuals, and drawings 

At time of product delivery AF Rep-See Sec 15 

015 
(Sec. 4, 
Obj 17) 

Product warranties At time of product delivery Electronically to the 
GSA ITSS System & 
AF Rep-See Sec 15 

016 
(Sec. 7, 
Records) 

Records Within 5 business days after 
Government request. 

Electronically to the 
GSA ITSS System & 
AF Rep-See Sec 15 

 
Data Requirements / Descriptions. 

Quality Control Plan (QCP) 
The Contractor shall deliver a Quality Control Plan as defined in PWS paragraph 
entitled Quality Assurance and Quality Control, Section 10, below. 



Solicitation 5TS57100276 
Page 54 of 65 

 
Funds and Man-Hour Expenditure Report (CDRL A002) 
The contractor shall provide a Funds and Man-Hour Expenditure Report that 
provides the current task order accounting information indicated below.  The 
contractor shall provide at a minimum the following information: 
 
• Matrix of Actual hours vs. planned and/or funded with variances and an 

explanation of significant variances for current period and of actual vs. 
planned hours cumulative to date  

• Burn rates for current period and cumulative to date in numerical and chart 
format for each CLIN 

• Cross-walk of work performed to amounts billed. 
  

In addition, the Funds and Man-Hour Expenditure Report shall include labor 
charges for actual hours worked and Support Items, which are authorized in the 
task (e.g., travel, training, etc.).  Charges shall not exceed the authorized cost 
limits established for labor and Support Items.  The government will not pay any 
unauthorized charges.  Original receipts, travel vouchers, etc. completed in 
accordance with government Travel Regulations shall be maintained by the 
contractor to support charges other than labor hours and made available to 
government auditors upon request.  

 
Monthly Status Report (MSR) (CDRL A003) 
The contractor shall provide a MSR that briefly summarizes, by task, the 
management and technical work conducted during the month, as well as 
business information listed in the CDRL.  The contractor shall provide at a 
minimum the following information: 
 
• Summary of effort, progress and status of all activities/requirements by task 

linked to deliverables as appropriate 
• New work added since the previous Monthly Status Meeting 
• Brief summary of activity planned for the next reporting period 
• Deliverables submitted for the period by task and linked to the milestone 

schedule 
• All standards followed in support of the requirements 
• Staffing 
• Milestone updates and schedule changes, issues and/or variances. 
• Problems or issues 
• Government action requested or required 
 
The contractor shall also reconcile within the monthly report the above  
 
Trip Reports  (CDRL A015) 
For all long distance travel, the contractor shall submit Trip Reports five working 
days after completion of a trip.  (See Section 7). 
 
The Trip Report shall include the following information: 
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• Personnel traveled 
• Dates of travel 
• Destination(s) 
• Purpose of Trip; Task objective supported; MAJCOM supported (if 

applicable); training (be specific) 
• Actual Trip Costs 
• Approval Authority (Copy of the e-mail authorizing travel by Government 

official) 
• Summary of trip events and accomplishments   

 
The contractor shall reconcile the Trip Reports with each invoice such that they 
can be matched month by month. 
 
Other Reports 
Content of other reports is self explanatory or See attached Contract Data 
Requirements List 
 

10 Quality Assurance and Quality Control    
Contractor Quality Control Plan (QCP) 
The Contractor shall be responsible for quality assurance and quality control of all 
services performed and all items delivered under this contract/order. 
 
The Contractor shall prepare and maintain a Quality Control Plan (QCP) as a guide for 
implementing quality assurance and quality control procedures.  The Contractor shall 
submit the QCP to the Government for information and acceptance.  The Government 
has the right to require revision of the Contractor’s QCP should its implementation fail to 
control the quality of items and/or services delivered under this contract/order.   
 
The QCP shall include an explanation of the processes and procedures for ensuring 
satisfactory performance and delivery of quality items and/or services.  Additionally, as a 
minimum, the QCP shall include the following items. 
 
• A description of the inspection system to cover all major services and deliverables.  

The description shall include specifics as to the areas to be inspected on both a 
scheduled and unscheduled basis, frequency of inspections, and the title of 
inspectors. 

• A description of the methods to be used for identifying and preventing defects and 
deficiencies in the quality of service performed. 

• A description of the records to be kept to document inspections and corrective or 
preventative actions taken. 

• A description of the Key Control procedures that will be used to ensure facility 
security. 

 
All records of inspections performed shall be retained and made available to the 
Government upon request throughout the task order performance period, and for the 
period after task order completion, until final settlement of any claims under this task 
order. 
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The QCP shall be delivered to the Government as stipulated in the Delivery Schedule, 
Section 9, above. 

 
Government Quality Assurance Surveillance Plan (QASP) 
The Government will evaluate Contractor performance under this contract / task order in 
accordance with the attached Quality Assurance Surveillance Plan (QASP).  The 
purpose of this evaluation is to ensure that Contractor performance meets Government 
requirements.  The QASP also indicates the potential decrease in compensation for 
unsatisfactory performance due to a reduction in value received.  The Government 
reserves the unilateral right to change the QASP at anytime during contract performance 
provided the changes are communicated to the Contractor by the effective date of the 
change.  The QASP along with its attached “Surveillance Objectives, Measures, and 
Expectations” and “Performance Evaluation” chart identifies evaluation procedures, 
PWS items to be evaluated, and the measures against which performance will be 
evaluated.  The QASP is provided as an attachment to this PWS.   
 

11 Government Furnished Items    
Data 
The government will give the contractor access to government data that is essential for 
the performance of individual task, as and when the need arises.  The government will 
provide the contractor with system access as required to perform this work.  The 
contractor is responsible for obtaining data necessary to perform each task if that data is 
in the public domain and is not otherwise furnished by the government.  (Note: See the 
data list that accompanies the Government Furnished Equipment, below.) 
 

Event Plans 
The Government shall furnish Simulation Event Plans for each simulation event. 
 
Government-Furnished Records, Files, Documents, and Work Papers.   
The Government shall furnish those records listed in Appendix IIE.  All records, 
files, documents, and work papers provided by the government or generated in 
support of this contract are government property. 

 
Forms and Publications 
The government will provide forms and publications (See Section 7, Applicable 
Standards) expressly required to perform the work in this PWS. 
 

Materials  
Government-Furnished Materials:  The government will furnish the materials listed in 
Appendix IIC for performance of services by the contractor for the duration of the 
contract, including option periods.  The contractor shall be responsible for keeping 
enough materials on hand for the performance of the contact according to its terms.  If 
additional materials are authorized by the contract, the contractor shall request such 
additional materials by providing a written request to the QAP at least 60 calendar days 
before the required delivery date of the materials.  At the conclusion of the contract 
period, including options, the contractor shall return all residual inventories to the 
government. 
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Equipment  
The government will provide customary office furnishings, equipment, and supplies for 
the use of contractor employees (i.e. desk, chair, computer, printer, fax, photocopier, 
telephone, desk accessories, pens, and paper). 
 
The government will also provide, as needed for mission support, portable computers 
and communication devices for work performed at home or at government specified 
locations. 

 
The government will provide the following additional equipment under this contract/task 
order. 
 

Specialized and Capital Equipment & Machinery 
Government-Furnished Equipment:  The government will make available as Base 
Support all specialized and capital type equipment and machinery which the 
contractor’s technical staff will require in the performance of the assigned work.  
See attached Government Furnished Equipment List, Appendix IIB for details.  
 
Equipment Inventory.   
The Government will maintain inventory control of Government-furnished 
equipment.  The contractor and the government representative shall certify their 
agreement as to the working order of the equipment.  If the contractor does not 
participate in the inventory, the contractor must accept as accurate the listing and 
stated condition of equipment provided by the government.  If the contractor 
participates in the inventory, but does not agree with the Government 
representative's determination as to the working order of the equipment, this 
failure of the contractor to agree on working order and defectives shall be treated 
as a dispute pursuant to the clause of this contract entitled, "Disputes." 
 
Obtaining Replacement of Government-Furnished Equipment.   
The contractor shall submit requests for replacement of government-furnished 
equipment to the QAP for processing.  Such requests shall specify the reason for 
the replacement request. 
 
Property Leased by the Government.   
The government will maintain and repair property leased/rented by the 
government and provided to the contractor except that in the case of loss or 
damage beyond fair wear and tear, the contractor's liability shall be to reimburse 
the government for 100 percent of all expense incurred.  The provisions of the 
government lease agreements setting forth liability for loss or damage to leased 
equipment will be made available for the contractor's inspection upon request to 
the contracting officer.  Property leased by the government which will be provided 
to the contractor is listed in the attached Government Furnished Equipment List, 
Appendix IID.  
 
Automatic Data Processing.   
The government will provide an office computer for each on-site contractor 
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employee with access to the WPAFB WAN with Internet and E-mail services. 
 

General Hand Tools.  
The Government will provide required tools, hand tools and tool kits for use with-
in the ASC/XRA facilities and associated build-up shops.  The Contractor shall 
maintain the tools and tool kits in compliance with tool control procedures 
established by ASC/XRA. 

 
 

Facilities 
The government will provide sufficient work stations in Buildings 145 and 146, located at 
Wright Patterson AFB, OH.   
 
Government facilities have been inspected for compliance with the Occupational Safety 
and Health Act (OSHA).  No hazards have been identified for which workarounds have 
been established.  Should a hazard be subsequently identified, the government corrects 
OSHA hazards in accordance with base-wide government developed and approved 
plans of abatement taking into account safety and health priorities.  A higher priority for 
correction will not be assigned to the facilities provided hereunder merely because of this 
contracting initiative.  The fact that no such conditions have been identified does not 
warrant or guarantee that no possible hazard exists, or that workaround procedures will 
not be necessary or that the facilities as furnished will be adequate to meet the 
responsibilities of the contractor.  Compliance with the OSHA and other applicable laws 
and regulations for the protection of employees is exclusively the obligation of the 
contractor, and the government will assume no liability or responsibility for the 
contractor's compliance or noncompliance with such responsibilities, with the exception 
of the aforementioned responsibility to make corrections in accordance with approved 
plans of abatement subject to base-wide priorities.  Prior to any modification of the 
facilities performed by the contractor at his or her expense, the contractor must furnish 
the contracting officer documentation describing, in detail, the modification requested.  
No alterations to the facilities shall be made without specific written permission from the 
contracting officer; however, in the case of alterations necessary for OSHA compliance, 
such permission shall not be unreasonably withheld.  The contractor shall return the 
facilities to the government in the same condition as received, fair wear and tear and 
approved modifications excepted.  These facilities shall only be used for performance of 
this contract. 

 
Training 
During the course of this contract/order the Government shall provide specialized 
training for contractor employees.  Contractor employees for whom the training is 
applicable will be required to participate.  The training will allow contractor employees to 
fulfill the requirements of this contract/order.  Training will cover topics such as LAN 
Information Assurance Training, Government unique software or software tools training, 
Security Training, and specialized equipment training.  This training will be provided by 
the Government at no charge to the Contractor.  New equipment orientation training or 
Operations and Maintenance training may be included in the purchase price of the 
equipment.  Contractor employee time, while in training, is billable and should be 
recorded for reporting purposes against the task to which the employee is assigned. 
 
The Government may require Contractor personnel to obtain additional project training.  
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Such training will be specified in individual sub-task orders.  Arrangements for required 
training will be made by the Government.  Government funding for this training is limited 
to registration fees, tuition, books, and travel expenses at government rates. All 
additional specialized training requirements established by the Quality Assurance 
Evaluator/Personnel (QAE/QAP) must be approved by the Contracting Officer.  If a 
trained employee leaves the project, the Contractor, at the Contractor expense, shall 
replace the departing employee with a trained employee.  If after a contractor person is 
trained on new equipment using Government funds the contractor shall provide a trained 
person for the remainder of the contract, if the requirement is still valid (i.e., the new 
equipment is still at the facility).  

 
Contractor personnel shall be required to participate in the government’s in-house and 
web-based security training program under the terms of the task order.  The government 
will provide the contractor with access to online systems as required. 

 
Government-Furnish Services 
In regard to operating the SIMAF, the Government will furnish, and the Contractor shall 
NOT be responsible for the following utilities and services. 

 
Utilities.   
The government will furnish electricity, water, sewage, heating and cooling for 
facility. 
 
Postal   
The government will provide on-base mail distribution.  Any costs associated with 
USPS and UPS service use by the contractor for official government mail matters 
may be reimbursed by the government.   
 
Telephone   
The government will provide telephone service for each on-site contractor 
employee.  
 
Custodial Services   
The government will provide custodial service to the extent provided in the Base 
Custodial Contract(s) for the facilities provided. 
 
Refuse Collection   
The government will provide refuse service refuse dumpsters are available at 
numerous locations around buildings 145,146 and 802. 
 
Real Property Maintenance   
The government will provide maintenance and repair of real property facilities.  
The contractor shall notify the QAP of the need for real property maintenance  
 
Base Civil Engineering  
The government will provide fire prevention and protection, inspection and 
maintenance of government furnished fire extinguishers and systems, pest 
control, and grounds maintenance. 
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Security Police 
The government will provide general on-base Security Police service. 
 
Emergency Medical Service   
Government emergency medical treatment and emergency patient transportation 
service is available for contractor use on a reimbursable basis at prevailing rates. 
 

12 Government Delays in Reviewing Deliverables or Furnishing Items 
If contractor performance or submission of deliverables is contingent upon receipt of 
government furnished items (data, equipment, materials, facilities, and support) or input, or 
upon government review and approval of interim items or draft documents (collectively referred 
to as Government Performance), the government shall specify when it will provide such items or 
input, or the time it will need to perform reviews or give approvals.  If the government fails to 
meet item, input, review, or approval deadlines, contractor performance or submission of 
deliverables shall automatically be extended one calendar day for each day of government 
delay.  The contractor shall promptly advise the Contracting Officer of any delays in receipt of 
government furnished items, input, reviews, or approvals.  If dates for Government performance 
are not specified in this contract/order or associated task directives, this clause will not apply, 
and contractor delays must be handled or negotiated under other provisions of this contract or 
order. 

 
13 Security Requirements 

Contractor Visitor Group Security Agreements.   
As identified by task order, work may require contractor personnel to work onsite for 
extended periods of the contract.  The 88 ABW/IPA will coordinate a Contractor Visitor 
Group Security agreement between the contractor, the Government Program Manager 
and their office containing specific actions to be taken by each party to protect classified 
information involved in contract performance. 

   
Minimum Security Requirements 
Overarching contract security requirement and contractor access to classified 
information shall be as specified in the basic DD Form 254 in this contract, which will be 
further identified in the DD Form 254 for each task order, as required.  All contractor 
personnel with access to unclassified information systems, including e-mail shall have at 
a minimum a favorable National Agency Check.  Contractor personnel requiring 
unescorted access to SIMAF must meet the requirements in the paragraph entitled 
“Employee Security Requirements”  below. 

 
Request for Identification Credential 
The contractor shall complete a "Request for Identification Credential (AFMC 496)" for 
each employee of the contractor requiring access to Wright-Patterson Air Force Base 
without access to a government information system.  For contractor personnel working 
as a visitor group, a common access card is required.  To obtain the CAC, contractor 
personnel must in-process through ASC/XR channels 
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Unescorted Entry Authorization Certificate 
The contractor shall provide information required for completion of an "Unescorted Entry 
Authorization Certificate" (AF 2586) for each employee requiring entry into controlled 
areas. 

 
Facility Security Clearance Requirements 
The contractor must possess or obtain a facility clearance at the classification level of 
Top Secret.  The government will request a facility clearance if the potential contractor 
does not possess a facility clearance.  The contractor shall apply for personnel security 
clearances within 30 days after receipt of the facility clearance or within 30 days after 
award of the contract if the contractor possesses a facility clearance.   
 
Employee Security Requirements 
Contractor shall provide employees with, as a minimum, a final SECRET personnel 
security clearance, based on an investigation current within 5 years, for its employees 
for unescorted entrance to the SIMAF.  Contractor personnel will require access to 
classified information and attend classified meetings. Based on the specific duties, a 
final Top Secret clearance, current within five years, may be required.  Interim clearance 
does not allow unescorted entrance to the SIMAF facility. Select contractor personnel, 
who may be required to have access up to Top Secret Special Access Required (SAR) 
information, must meet all unique access requirements specified by the program/project.   

 
Facility Security Coverage 
The contractor shall ensure that sufficient personnel on duty collectively, per job 
category, have appropriate security clearances to meet and maintain requirements. 

 
Compliance with Security Requirements 
The contractor is required to comply with all security regulations and directives as 
identified herein and other security requirements as are shown elsewhere in this 
contract. 

 
OPSEC Requirements 
OPSEC requirements are necessary to reduce program vulnerability from successful 
adversary collection and exploitation of critical information.  Contractor personnel will 
participate in OPSEC program activities.  OPSEC will be applied to all activities under 
this contract.  Critical Information lists will be provided by the government.  OPSEC 
Surveys to measure the effectiveness of the OPSEC program will be conducted by the 
government. 

 
14 Notices 

Contracting Officer’s Representative 
The work to be performed under this contract is subject to monitoring by an assigned 
Contracting Officer’s Technical Representative (COTR).  The COTR appointment letter, 
outlining the COTR responsibilities under this contract/order, will be provided to the 
contractor under separate cover upon request.  Questions concerning COTR 
appointments should be addressed to the Contracting Officer. 
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Task Management 
In addition to the COTR, the Air Force will assign one or more Technical 
Representatives to manage and monitor the work under this contract / task order. One of 
these individuals may be assigned as the Government Project Manager.  The Technical 
Representatives will participate in project meetings and review task order deliverables 
and will provide technical assistance and clarification required for the performance of this 
task.  Refer to the attached QASP for specific information on project monitoring. 
 

15 Contact Information 
Contractor Contacts 
 
[To be added at time of contract award.] 
 
Government Contacts 
 

U.S. Air Force  
Primary Alternate 
Gerald J. Zollars M. Patricia Stiles  
USAF AFMC ASC/XRA Program Manager, ASC/XRAO (SIMAF)  
2210 8th Street Bldg. 146, Rm. 122 2210 8th Street Bldg. 146, Rm. 122  
Wright-Patterson AFB, OH 45433-7204 WPAFB, OH  45433-7204 
Phone:   Phone:  , 

Fax:  904-7208  
Email:  @wpafb.af.mil Email:  @wpafb.af.mil 

 
 
 

GSA Federal Acquisition Service   
Primary  Alternate  
Jeffery McNett, GSA Project 
Manager/COTR 

Benny Reyes, GSA Project 
Manager/COTR 

2900 Presidential Drive 2900 Presidential Drive 
Fairborn, OH 45324 Fairborn, OH 45324 
Phone 937) 427-4196 Phone (937) 431-5530 
Fax (937) 431-0137 Fax (937) 431-0137 
Email:  jeff.mcnett@gsa.gov Email:  benny.reyes@gsa.gov 

 
 

GSA Federal Acquisition Service   
Primary Alternate 
Mr. Eben Greybourne, Contracting Officer Mr. Micky Mayes, Contracting Officer 
230 South Dearborn Street 230 South Dearborn Street 
Chicago, Illinois 60604 Chicago, Illinois 60604 
Phone: 312 / 886-3811 Phone: 312-886-8820 
Fax:     312 / 886-3827 Fax:     312 / 886-3827 
email: eben.greybourne@gsa.gov email:  micky.mayes@gsa.gov 

 
 

(b) (6) (b) (6)

(b) (6)(b) (6)
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16 Additional Provisions 
Data Rights 
The Government shall have unlimited right to all data generated and delivered under this 
contract or order.  This data shall not be used, published, or distributed by the Contractor 
without specific permission from the Government.   
 
The Government shall have the right to use all commercially developed and privately 
funded data delivered under this contract or order in accordance with, and subject to, the 
published agreements and restrictions that accompany that data. 
 
Limited Use of Data 
All data delivered to the Contractor as Government Furnished Data shall remain the 
property of the Government and shall only be used by the Contractor in the performance 
of this contract or order.  The Government retains all rights to Government Furnished 
Data.   
 
At the conclusion of this contract/order all Government Furnished Data shall be dealt 
with according to the disposition instruction provided by the Contracting Office.  If the 
Contracting Officer fails to provide disposition instruction for Government Furnished Data 
within thirty days of contract/task order end, the Contractor shall return all hard copy 
data and delete or otherwise destroy all electronic data. 
 
Inspection and Acceptance 
Inspection and acceptance will occur in accordance with 52.246-6, Inspection of 
Services – Time and Material and Labor Hour.  In the absence of other agreements 
negotiated with respect to time provided for government review, deliverables will be 
inspected and the contractor notified of the Government Technical Representative’s 
findings within five (7) work days of normally scheduled review.  Unacceptable or 
unsatisfactory work will be handled as outlined in the QASP.  Acceptance of invoices 
shall constitute acceptance of performance.  
 
Inspection and acceptance shall be at destination and FOB shall be N/A. 
 
Requiring Activity’s DODAAC:  F03000 
 
Ceiling Price Notification   
Per clause 52.323-7, Payments under Time-and-Materials and Labor-Hour Contracts, 
the contractor is reminded – “If at any time the Contractor has reason to believe that the 
hourly rate payments and travel costs that will accrue in performing this contract in the 
next succeeding 30 days, if added to all other payments and costs previously accrued, 
will exceed 85 percent of the ceiling price in the Schedule, the Contractor shall notify the 
Contracting Officer giving a revised estimate of the total price to the Government for 
performing this contract with supporting reasons and documentation.” 
 
Task Order Funding 
It is anticipated that the task will be incrementally funded.  In the event that sub-tasks 
under this order are not fully funded, the following provision applies. 
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Incremental Funding  
(GSA 5QZA AOD Memo, Subject: Incremental Funding-3 2009 01 (revised 07-23-09) 
 
This project may be incrementally funded. If incrementally funded, funds will be added to 
this task via a unilateral modification as they become available. Contractor shall not 
perform work resulting in charges to the government that exceed obligated funds.  
 
The Contractor shall notify the Contracting Officer in writing, whenever it has reason to 
believe that in the next 60 days, when added to all costs previously incurred, will exceed 
75% of the total amount so far allotted to the contract/order by the Government.  The 
notice shall state the estimated amount of additional funds required to complete 
performance of the contract/order for the specified period of performance or completion 
of that task.  
 
Sixty days before the end of the period specified in the Schedule, the Contractor shall 
notify the Contracting Officer in writing of the estimated amount of additional funds, if 
any, required to continue timely performance under the contract/order or for any further 
period specified in the Schedule or otherwise agreed upon, and when the funds will be 
required. 

 
The government is not obligated to reimburse the Contractor for charges in excess of the 
obligated funds and the Contractor is not obligated to continue performance or otherwise 
incur costs that would result in charges to the government in excess of the amount 
obligated under this order.  
 
End of clause 

 
Material and Material Handling Costs 
Material and material handling costs will be paid as provided in FAR 52.232-7(b) 
“Payments under Time-and-Materials and Labor-Hour Contracts”.  Material overhead will 
not be authorized if the costs normally included in that overhead (purchasing staff or 
other material handling costs) are being directly charged to this contract/task order. 

 
Productive Direct Labor Hours 
The Contractor shall only charge for labor hours when work is actually being performed 
in connection with this Task Order and not for employees in a “ready” status only.  For 
this task order 1 FTE (full time equivalent) = 1920 labor hours. 
 
Invoicing and Payment  
The following provision applies and is incorporated into this order by reference - FAR 
52.232-7, Payments under Time-and-Materials and Labor-Hour Contracts 
 
The Contractor may invoice for items upon their delivery or services when rendered.  
Billing and payment shall be accomplished in accordance with contract terms and GSA 
payment procedures.  The invoice shall reflect the complete project or item charges. The 
Contractor shall submit invoices and supporting documents through ITSS for 
Government review and certification that delivered items or services have been received 
and are acceptable.  The GSA payments office considers items and/or services 
approved for payment upon electronic acceptance through the ITSS system by the 
Government office designated for receipt of the items and/or services.  The Contractor 
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must also submit invoices directly to the GSA payment office electronically. Complete 
instructions will be provided with the award document.  Should the Contractor desire an 
advanced copy of the complete GSA payment instructions it may be obtained by 
contacting the Contracting Officer. Electronic acceptance by the client representative is 
considered concurrence and acceptance of products. 
 
Payment for Unauthorized Work  
The Contractor will not be paid for the performance of work that is not authorize under 
this Task Order. 

 
Payment for Correction of Defects  
The Contractor will not be paid profit on re-performance of any defective or deficient 
work. 

 
 

Attachments 
QASP (Quality Assurance Surveillance Plan) 
Workload Estimates 
Government Furnished Equipment List 
Organizational Conflict of Interest Provisions 




